| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 768, 251. 87

CALL ORDER @ 120 CONTRACT I D :
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG :

R -23896-A

CRAWFCRDSVI LLE DI STRI CT
07/31/03 COVPLETI ON DATE

1  38-1894432 | AFRATE, ANGELO CONSTRUCTI ON
2 35-1698047 GRADEX, | NC.

3  35-1875662 CRIDER & CRIDER, I NC

4 35-1111003 VH TE CONSTRUCTI ON, | NC.

| RREGULAR BI D

AWARD

DATE : 01/23/
PAGE : 120 -1
RQUTE : US 41
COUNTI ES : PARKE
PRQIECT( S) 0372018
TOTAL % OVER
BI D LOWVBI D
$ 1,897,485.15 100. 0000%
$ 1,916, 737.29 101. 0146%
$ 1,964,044.15 103. 5077%
$ 2,395,301.92 126. 2356%

02

| (1) 38-1894432

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 18.000 M35 | 1500. 00000

FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP|  50000. 00000
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  92500. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP|  30000. 00000
CLEARI NG RI GHT OF WY |

0005 202- 93615 8341.000 n2 | 4.00000
CONCRETE, REMOVE |

0006 203- 02000 42600.000 n8 | 5. 50000
EXCAVATI ON,  COMMON |

0007 203- 02070 59420.000 n8 | 6. 25000
BORROW

0008 203- 06499 7690.000 n2 | 2. 50000
SUBGRADE TREATMENT |

0009 205- 06931 173.000 My | 60. 00000
TEMPORARY CHECK DAM REVETMENT Rl PRAP

0010 205- 06936 177.000 My | 40. 00000
TEMPORARY SEDI MENT TRAP

0011 211- 02050 5100.000 n8 | 15. 00000
B BORROW

0012 211- 02060 2355.000 n8 | 20. 00000
B BORROW FOR STRUCTURE BACKFI LL |

0013 303- 04075 34.000 My | 50. 00000
COVPACTED AGGREGATE, O, 73 |

0014 303-52308 3967.000 My | 25. 00000

COVPACTED AGGREGATE, O, 53 |

| (2) 35-1698047
| | AFRATE, ANGELO CONSTRUCTI ON| GRADEX, |

I
AMOUNT]

27000.

50000.

92500.

30000.

33364.

234300.

371375.

19225.

10380.

7080.

76500.

47100.

1700.

99175.

I
00

I
00

I
00

ooI
ooI
ooI
ooI
00
00
00
ooI
00
ooI
ooi

NC
UNIT PRI CE AIV[]JNT|I UNIT PRI CE
Fom e Fom e e
1800. 00000 32400.00I 1350. 00000
35000. 00000 35000.00I 50000. 00000
90000. 00000 90000. 00| 95000. 00000
40000. 00000 40000. 00| 38000. 00000
6. 50000 54216.50I 3. 50000
5. 90000 251340.00I 6. 70000
5. 90000 350578.00I 5. 70000
6. 50000 49985.00I 4. 50000
21. 00000 3633.00I 25. 00000
21. 00000 3717.00I 50. 00000
20. 00000 102000.00I 10. 00000
20. 00000 47100.00I 29. 00000
42. 00000 1428.00I 27. 00000
17. 00000 67439.00I 13. 50000

(3) 35-1875662

I
| ORI DER & CRIDER, | NC.

24300.

50000.

95000.

38000.

29193.

285420.

338694.

34605.

4325.

8850.

51000.

68295.

918.

53554.

00

00

00

00

50

00

00

00

00

00

00

00

00

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 38-1894432 | (2) 35-1698047 | (3) 35-1875662
| I AFRATE, ANGELO CONSTRUCTI ON] GRADEX, | NC. | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 401- 06264 LUWP| 5000. 00000 5000. 00| 4300. 00000 4300. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMVA | | |
0016 402- 05468 3046.000 My | 43. 00000 130978. 00| 5. 00000 15230. 00| 47. 00000 143162. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05470 1524.000 My | 42. 00000 64008. 00| 43. 76000 66690. 24| 45, 00000 68580. 00
HVA BASE C25.0 mm MAI NLI NE [ | [
0018 402-05474 2207.000 My | 45. 00000 99315. 00| 48. 00000 105936. 00| 50. 00000 110350. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 782.000 My | 60. 00000 46920. 00| 65. 27000 51041. 14| 67. 00000 52394. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 402-05481 597.000 My | 52. 00000 31044. 00| 55. 85000 33342. 45| 57. 00000 34029. 00
HVA BASE 25.0 nm SHOULDER | | |
0021 404- 05511 3315.000 n?2 | 2. 00000 6630. 00| 2. 41000 7989. 15| 2. 50000 8287.50
SEAL COAT, 2 | | |
0022 405- 05517 6.500 My | 500. 00000 3250. 00| 615. 00000 3997. 50| 630. 00000 4095. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 10.500 My | 600. 00000 6300. 00| 712. 00000 7476. 00| 730. 00000 7665. 00
ASPHALT FOR TACK COAT | | [
0024 601-01626 1.000 EACH| 1700. 00000 1700. 00| 1712. 00000 1712. 00| 1750. 00000 1750. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601- 06037 1.000 EACH 700. 00000 700. 00| 642. 00000 642. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-94689 5.000 EACH 2100. 00000 10500. 00| 2354. 00000 11770. 00| 2400. 00000 12000. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 596.265 m | 30. 00000 17887. 95| 33. 00000 19676. 75| 33. 00000 19676. 75
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 610- 05527 113.000 My | 150. 00000 16950. 00| 123. 00000 13899. 00| 125. 00000 14125. 00
HVA FOR APPROACHES | | [
0029 611-06497 3.000 EACH 200. 00000 600. 00| 171. 00000 513. 00| 175. 00000 525. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 35.000 EACH 100. 00000 3500. 00| 128. 00000 4480. 00| 130. 00000 4550. 00
R GHT OF WAY MARKER | | |
0031 615- 06505 17.000 EACH 500. 00000 8500. 00| 471. 00000 8007. 00| 480. 00000 8160. 00
MONUMENT, B | | |
0032 615- 06510 2.000 EACH 400. 00000 800. 00| 375. 00000 750. 00| 385. 00000 770. 00
MONUMVENT, C | | |
0033 616- 02320 3662.000 n2 | 2. 00000 7324. 00| 1. 37000 5016. 94| 2. 25000 8239. 50
GEOTEXTI LES | | [
0034 616- 06405 2305.000 My | 30. 00000 69150. 00| 22. 35000 51516. 75| 23. 00000 53015. 00
I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 38-1894432 | (2) 35-1698047 | (3) 35-1875662
| I AFRATE, ANGELO CONSTRUCTI ON] GRADEX, | NC. | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621-01004 1.000 EACH 500. 00000 500. 00| 894. 00000 894. 00| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 3.500 My | 500. 00000 1750. 00| 647. 00000 2264. 50| 665. 00000 2327.50
FERTI LI ZER | | |
0037 621-06548 11. 000 kg | 40. 00000 440. 00| 53. 00000 583. 00| 54. 00000 594. 00
SEED M XTURE, CV | | |
0038 621- 06553 615.000 kg | 7.00000 4305. 00| 6. 82000 4194. 30| 7.00000 4305. 00
SEED M XTURE, R | | |
0039 621- 06557 145. 000 kg | 12. 00000 1740. 00| 8. 00000 1160. 00| 8. 00000 1160. 00
SEED M XTURE, T | | |
0040 621- 06565 22.000 My | 200. 00000 4400. 00| 494. 00000 10868. 00| 500. 00000 11000. 00
MULCHI NG MATERI AL | | |
0041 621- 06567 254.000 kL | 1. 00000 254. 00| 0. 60000 152. 40| 0. 60000 152. 40
WATER | [ |
0042 621- 06575 14036.000 n2 | 3. 00000 42108. 00| 3. 94000 55301. 84| 3. 65000 51231. 40
SODDI NG,  NURSERY | | |
0043 715-05019 152.000 m | 200. 00000 30400. 00| 190. 00000 28880. 00| 410. 00000 62320. 00
PIPE, TYPE 1, O RCULAR 900 nm [ [ [
0044 715-05048 1700.000 m | 10. 00000 17000. 00| 9. 65000 16405. 00| 7.00000 11900. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0045 715- 05053 115.000 m | 25. 00000 2875. 00| 33. 00000 3795. 00| 35. 00000 4025. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0046 715-05128 30.000 m | 700. 00000 21000. 00| 330. 00000 9900. 00| 345. 00000 10350. 00
PIPE, TYPE 1, C RCULAR 1200 nm | | [
0047 715-05169 73.000 m | 130. 00000 9490. 00| 96. 00000 7008. 00| 90. 00000 6570. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0048 715- 06004 2.000 EACH 750. 00000 1500. 00| 1860. 00000 3720. 00| 3000. 00000 6000. 00
CONCRETE ANCHOR, 1200 mm | | |
0049 715-44276 400.000 m | 25. 00000 10000. 00| 12. 00000 4800. 00| 14. 00000 5600. 00
PI PE, PVC, PERF., 100 nm W TH GEOTEXTI LE]| | |
0050 715- 46005 8.000 EACH 500. 00000 4000. 00| 450. 00000 3600. 00| 300. 00000 2400. 00
PI PE END SECTION, 375 mm | | |
0051 715- 46040 6.000 EACH 1000. 00000 6000. 00| 1000. 00000 6000. 00| 600. 00000 3600. 00
PI PE END SECTI ON, 900 mm | | |
0052 718-06529 32.000 EACH 500. 00000 16000. 00| 550. 00000 17600. 00| 750. 00000 24000. 00
OUTLET PROTECTOR, 2 | | |
0053 718- 06531 3.000 EACH 500. 00000 1500. 00| 660. 00000 1980. 00| 1300. 00000 3900. 00
OUTLET PROTECTOR, 3 | | [
0054 718-06532 1680.000 m | 1. 00000 1680. 00| 2. 50000 4200. 00| 1. 00000 1680. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 38-1894432 | (2) 35-1698047 | (3) 35-1875662
| I AFRATE, ANGELO CONSTRUCTI ON] GRADEX, | NC. | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 718-52610 340.000 nB | 35. 00000 11900. 00| 37. 00000 12580. 00| 57. 00000 19380. 00
AGGREGATE FOR UNDERDRAI NS | | |
0056 718-99153 3130.000 n2 | 2. 00000 6260. 00| 1. 00000 3130. 00| 2. 00000 6260. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0057 801-04308 13.000 EACH 200. 00000 2600. 00| 615. 00000 7995. 00| 340. 00000 4420. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0058 801- 06203 2880.000 m | 1. 00000 2880. 00| 0. 70000 2016. 00| 0. 33000 950. 40
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0059 801- 06606 34.000 EACH 150. 00000 5100. 00| 263. 00000 8942. 00| 130. 00000 4420. 00
BARRI CADE, |11B | | [
0060 801- 06625 24.000 EACH 100. 00000 2400. 00| 100. 00000 2400. 00| 100. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0061 801-06640 38.000 EACH 150. 00000 5700. 00| 3160. 00000 120080. 00| 120. 00000 4560. 00
CONSTRUCTI ON SI GN, A | | [
0062 801-06775 LUVP| 30000. 00000 30000. 00| 10000. 00000 10000. 00| 45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | [
0064 802- 76035 9.960 n2 | 170. 00000 1693. 20| 152. 00000 1513. 92| 150. 00000 1494. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0065 808- 06703 2535.000 m | 1. 00000 2535. 00| 1. 18000 2991. 30| 1. 00000 2535. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mm | |
0066 808- 75245 1435.000 m | 1. 00000 1435. 00| 1. 18000 1693. 30| 1. 00000 1435. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100mMm | |
0067 808- 75290 92.000 m | 5. 00000 460. 00| 12. 85000 1182. 20| 10. 00000 920. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | | |

0068 808- 75297 8.500 m | 10. 00000 85. 00| 14. 00000 119. 00| 11. 00000 93. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0069 808- 75320 2.000 EACH 90. 00000 180. 00| 75. 00000 150. 00| 53. 00000 106. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0070 808- 75325 1.000 EACH 130. 00000 130. 00| 100. 00000 100. 00| 75. 00000 75. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0071 808- 75998 75.000 EACH 26. 00000 1950. 00| 32. 00000 2400. 00| 45. 00000 3375. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0072 808- 92027 905.000 m | 4.00000 3620. 00 4. 00000 3620. 00| 2. 20000 1991. 00

I
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
200mM [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 768, 251. 87

RQUTE : US 41

DATE : 01/23/02
PAGE : 120 -5

CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 38-1894432 | (2) 35-1698047 (3) 35-1875662

|  AFRATE, ANGELO CONSTRUCTI ON| GRADEX, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ S

0073 204- 02290 1.000 EACH 5000. 00000 5000. 00| 1000. 00000
SETTLEMENT PLATE |

0074 802- 05701 64.500 m | 30. 00000 1935. 00| 2.05000
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | I

0075 802- 76025 3.720 ne | 160. 00000 595. 20| 161. 00000

|

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |
0076 601-94236 2.000 EACH 750. 00000 1500. 00| 1285. 00000

TEMPORARY GUARDRAI L END TREATMENT, | | |
0077 601-02206 45.720 m | 40. 00000 1828. 80| 118. 00000

TEMPORARY GUARDRAI L, WBEAM 1.905 m | |

SPACI NG | |
SECTI ON TOTALS | $ 1,897, 485. 15| $
__________________________________________ o

CONTRACT TOTALS | $ 1,897, 485. 15| $

I
| CRIDER & CRIDER | NC.

I
AMOUNT|  UNI'T PRICE

1000. 00|

I
132. 23|
I

|
598. 92|
|

I
2570. 00|

I
5394. 96|
I

|
1, 916, 737. 29

1,916, 737. 29|

1800. 00000

30. 00000

165. 00000

1300. 00000

120. 00000

1800. 00

1935. 00

613. 80

2600. 00

5486. 40

$ 1,964,044.15

$ 1,964,044.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 120 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1111003 | |
| WHI TE CONSTRUCTI ON, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105-01925 18.000 MOS | 1500. 00000 27000. 00|
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 25000. 00000 25000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP|  114050. 00000 114050. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 85000. 00000 85000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-93615 8341.000 n2 | 6. 45000 53799. 45| |
CONCRETE, REMOVE | | [
0006 203- 02000 42600.000 n8 | 8. 78000 374028. 00| |
EXCAVATI ON, COVVON | [ |
0007 203-02070 59420.000 nB | 8. 34000 495562. 80| |
BORROW | [ |
0008 203- 06499 7690.000 n2 | 6. 00000 46140. 00| |
SUBGRADE TREATMENT | [ [
0009 205-06931 173.000 My | 75. 00000 12975. 00| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205- 06936 177.000 My | 44. 65000 7903. 05| |
TEMPORARY SEDI MENT TRAP | | [
0011 211-02050 5100.000 nB8 | 16. 00000 81600. 00| |
B BORROW [ | |
0012 211-02060 2355.000 nB8 | 27. 16000 63961. 80| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 04075 34.000 My | 39. 35000 1337. 90| |
COVPACTED AGGREGATE, O 73 | | |
0014 303-52308 3967.000 My | 15. 82000 62757. 94| |
COVPACTED AGGREGATE, O 53 | | |
0015 401- 06264 LUWP| 4000. 00000 4000. 00| |
PROFI LOGRAPH, HVA | | |
0016 402- 05468 3046.000 My | 42. 60000 129759. 60| |
HVA BASE 25.0 nm MAI NLI NE | [ [
0017 402-05470 1524.000 My | 40. 90000 62331. 60| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0018 402-05474 2207.000 My | 44, 90000 99094. 30| |
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0019 402-05477 782.000 My | 61. 00000 47702. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 597.000 My | 52. 20000 31163. 40| |
| |

HVA BASE 25.0 mm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 120 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1111003 | |
| WHl TE CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MJULCHI NG MATERI AL

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 404- 05511 3315.000 n2 | 2. 25000 7458. 75| |
SEAL COAT, 2 | | |
0022 405- 05517 6.500 My | 575. 00000 3737. 50| |
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 10.500 My | 665. 00000 6982. 50| |
ASPHALT FOR TACK COAT | | |
0024 601-01626 1.000 EACH 1750. 00000 1750. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601- 06037 1.000 EACH 650. 00000 650. 00| |
GUARDRAI L END TREATMENT, | | | |
0026 601- 94689 5.000 EACH 2150. 00000 10750. 00| |
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 596.265 m | 32. 00000 19080. 48| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 610- 05527 113.000 My | 115. 00000 12995. 00| |
HVA FOR APPROACHES | | |
0029 611- 06497 3.000 EACH 155. 00000 465. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0030 615- 06490 35.000 EACH| 115. 00000 4025. 00| |
RIGHT OF WAY MARKER | | |
0031 615- 06505 17.000 EACH 465. 00000 7905. 00| |
MONUMENT, B | | |
0032 615- 06510 2.000 EACH 450. 00000 900. 00| |
MONUMENT, C | | |
0033 616- 02320 3662.000 n2 | 3. 20000 11718. 40| |
GEOTEXTI LES | | |
0034 616- 06405 2305.000 My | 23. 50000 54167. 50| |
Rl PRAP, REVETMENT | [ |
0035 621- 01004 1.000 EACH 900. 00000 900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 3.500 My | 650. 00000 2275. 00| |
FERTI LI ZER | | |
0037 621- 06548 11.000 kg | 53. 00000 583. 00| |
SEED M XTURE, CV | | |
0038 621- 06553 615.000 kg | 6. 85000 4212. 75| [
SEED M XTURE, R | | |
0039 621- 06557 145.000 kg | 7. 90000 1145. 50| |
SEED M XTURE, T | | |
0040 621- 06565 22.000 My | 495. 00000 10890. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/23/02
PACGE : 120 -8

ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROUTE : US 41
CALL ORDER : 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :
| (4) 35-1111003 | |
| WH TE CONSTRUCTI ON, | NC. | |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT| AMOUNT|  UNIT PRICE AMOUNT

0041 621- 06567 254.000 kL | 0. 60000 152. 40| |

WATER | | |
0042 621- 06575 14036.000 2 | 3. 55000 49827. 80| |
SODDI NG, NURSERY | | |
0043 715- 05019 152.000 m | 775. 00000 117800. 00| |
PIPE, TYPE 1, Cl RCULAR 900 mm | | |
0044 715- 05048 1700.000 m | 13. 52000 22984. 00| |
PIPE, TYPE 4, ClRCULAR 150 mm | | |
0045 715- 05053 115.000 m | 36. 42000 4188. 30| |
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0046 715-05128 30.000 m | 507. 00000 15210. 00| |
PIPE, TYPE 1, CI RCULAR 1200 nm | | |
0047 715- 05169 73.000 m | 108. 00000 7884. 00| |
PIPE, TYPE 3, CRCULAR 375 mm | | |
0048 715- 06004 2.000 EACH 2500. 00000 5000. 00| |
CONCRETE ANCHOR, 1200 nm | | |
0049 715- 44276 400.000 m | 18. 00000 7200. 00| |
PI PE, PVC, PERF., 100 mm W TH GEOTEXTI LE]| | |
0050 715- 46005 8.000 EACH| 155. 00000 1240. 00| |
Pl PE END SECTION, 375 nm | | |
0051 715- 46040 6.000 EACH 1435. 00000 8610. 00| |
Pl PE END SECTION, 900 nm | | |
0052 718-06529 32.000 EACH 405. 00000 12960. 00| |
OUTLET PROTECTOR, 2 | | |
0053 718- 06531 3.000 EACH| 390. 00000 1170. 00| |
OUTLET PROTECTOR, 3 | | |
0054 718- 06532 1680.000 m | 3.30000 5544. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 340.000 n8 | 34. 00000 11560. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0056 718- 99153 3130.000 n2 | 1. 75000 5477. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0057 801- 04308 13.000 EACH| 625. 00000 8125. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0058 801- 06203 2880.000 m | 0. 70000 2016. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nmm | | |
0059 801- 06606 34.000 EACH| 275. 00000 9350. 00| |
BARRI CADE, |11B | | |
0060 801- 06625 24.000 EACH| 100. 00000 2400. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |

0061 801- 06640 38.000 EACH 320. 00000 12160. 00| |

|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/23/02
PAGE : 120 -9

ENG NEER S ESTI MATE: $ 2, 768, 251. 87 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -23896-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1111003 | |
| Wil TE CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | I
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ o
0062 801-06775 LUWP|  72000. 00000 72000. 00|

MAI NTAI NI NG TRAFFI C | |
0064 802- 76035 9.960 n2 | 180. 00000 1792. 80|

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

0065 808- 06703 2535.000 m | 1. 20000 3042. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mi |
0066 808- 75245 1435.000 m | 1. 20000 1722. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm | |
0067 808- 75290 92.000 m | 13. 00000 1196. 00|

|

I

I

I

I

I

|

I

|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |
0068 808- 75297 8.500 m | 14. 00000 119. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0069 808- 75320 2.000 EACH 75. 00000 150. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0070 808- 75325 1.000 EACH 105. 00000 105. 00| [
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
I

|

I

I

I

I

I

I

[

I

I

I

I

|

I

|

I

0071 808- 75998 75.000 EACH 33. 00000 2475. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0072 808- 92027 905.000 m | 4.10000 3710. 50]
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
200mm | |
0073 204- 02290 1.000 EACH 700. 00000 700. 00|
SETTLEMENT PLATE | |
0074 802- 05701 64.500 m | 30. 00000 1935. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0075 802- 76025 3.720 n2 | 175. 00000 651. 00|
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0076 601-94236 2.000 EACH 800. 00000 1600. 00|
TEMPCORARY GUARDRAI L END TREATMENT, | | |
0077 601- 02206 45.720 m | 120. 00000 5486. 40|
TEMPCRARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG | |
SECTI ON TOTALS | $ 2,395,301.92|
__________________________________________ o o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e — =

CONTRACT TOTALS | $ 2,395, 301. 92 |

UNT PR CE AMOUNT




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 533, 843. 49 ROUTE : |-65
CALL ORDER : 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6501165
0651165
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,277,390.00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $ 3,443,122.34 105. 0568%
| (1) 35-2040801 | (2) 35-1357381 |
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001  ROAD REHABI LI TATI ON
[ [ |
0001 105- 06790 9.000 M6 | 1100. 00000 9900. 00| 900. 00000 8100. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 105- 06845 LUMP| 5000. 00000 5000.00]  12000. 00000 12000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  167097. 60000 167097. 60| 170000. 00000 170000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  40000. 00000 40000. 00|  68000. 00000 68000. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 652.000 n2 | 26. 00000 16952. 00| 8. 50000 5542. 00|
PAVEMENT, REMOVE | | [
0006 202- 02241 445.100 m | 9. 50000 4228. 45| 10. 00000 4451, 00|
GUARDRAI L, REMOVE | | [
0007 202- 02859 1.000 EACH 500. 00000 500. 00| 1800. 00000 1800. 00|
GRATED BOX END SECTI ON, REMOVE | | |
0008 202-51328 LUWP|  65000. 00000 65000. 00]  119000. 00000 119000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51822 1012.000 n2 | 7.00000 7084. 00| 10. 00000 10120. 00|
BRI DGE DECK OVERLAY, REMOVE | | [
0010 202- 60820 282872.000 n2 | 0. 25000 70718. 00| 0. 40000 113148. 80|
SURFACE M LLI NG, ASPHALT | | |
0011 202-91385 5.000 EACH| 400. 00000 2000. 00| 500. 00000 2500. 00|
I NLET, REMOVE | | [
0012 202-93741 26.000 EACH 365. 00000 9490. 00| 400. 00000 10400. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0013 202- 99383 30.000 m | 120. 00000 3600. 00| 52. 00000 1560. 00|
TERM NAL JO NT, REMOVE | | |
0015 203- 06828 35.000 EACH| 250. 00000 8750. 00| 1400. 00000 49000. 00|

ERCSI ON CORRECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 533, 843. 49 RQUTE : |-65
CALL ORDER . 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381

I

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR [

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

0016 205- 02229 26.500 m | 15. 70000 416. 05| 17. 00000 450. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [

0017 205- 02231 9.000 m | 50. 00000 450. 00| 240. 00000 2160. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0018 205- 02234 4.000 EACH 85. 00000 340. 00| 92. 00000 368. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |

0019 205- 02236 3.000 EACH 80. 00000 240. 00| 85. 00000 255. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

GUARDRAI L, STEEL CURVED TERM NAL END |
SECTI ON [

|

I I
0020 211- 02060 1.500 n8 | 215. 00000 322. 50| 185. 00000 277. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 213-52830 1.100 n8 | 900. 00000 990. 00| 685. 00000 753. 50
FLOMBLE MORTAR | | |
0022 303- 52308 176.000 My | 35. 00000 6160. 00| 30. 00000 5280. 00|
COVPACTED AGGREGATE, O, 53 | | |
0023 304- 06464 220.000 n8 | 35. 00000 7700. 00| 32. 00000 7040. 00|
SUBBASE FOR PCCP | | |
0024 305- 05204 1350.000 My | 52. 00000 70200. 00| 60. 00000 81000. 00|
HVA FOR PATCHI NG | | |
0025 401- 05456 31000.000 My | 46.00000  1426000. 00| 45.00000  1395000. 00|
QC/ QA HVA SURFACE 9.5 nm MAINLINE , SMA| | |
0026 401- 05467 1812.900 m | 0. 50000 906. 45| 1. 00000 1812. 90|
M LLED HVA CORRUGATI ONS | | |
0027 402- 05474 496.000 My | 34. 00000 16864. 00| 48. 00000 23808. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0028 406- 05520 78.000 My | 190. 00000 14820. 00| 120. 00000 9360. 00|
ASPHALT FOR TACK COAT | | |
0029 502- 06327 176.000 n2 | 80. 00000 14080. 00| 68. 00000 11968. 00|
PCCP, 250 mm | | |
0030 503- 05310 30.000 m | 530. 00000 15900. 00| 435. 00000 13050. 00|
TERM NAL JO NT | | |
0031 506- 06333 1500.000 n2 | 145. 00000 217500. 00| 100. 00000 150000. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0032 601- 01522 6.000 EACH 1175. 00000 7050. 00| 1300. 00000 7800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601- 02297 1.000 EACH 1450. 00000 1450. 00| 1550. 00000 1550. 00|
| MPACT ATTENUATOR, RESET , CAT | | |
0034 601- 03464 2.000 EACH 45. 00000 90. 00| 50. 00000 100. 00|

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 533, 843. 49 RQUTE : |-65
CALL ORDER . 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTCR |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 601- 06035 30.480 m | 31. 50000 960. 12| 34. 00000 1036. 32|
GUARDRAI L, RESET | | |
0036 601-91147 2.000 EACH 1400. 00000 2800. 00| 1500. 00000 3000. 00|
GUARDRAI L END TREATMENT, RESET | | |
0037 601- 94689 24.000 EACH 2015. 00000 48360. 00| 2200. 00000 52800. 00|
GUARDRAI L END TREATMENT, OS | | [
0038 601- 94690 2.000 EACH 3025. 00000 6050. 00| 3250. 00000 6500. 00|
GUARDRAI L END TREATMENT, MB | | [
0039 601-99105 116.205 m | 29. 20000 3393. 19| 32. 00000 3718. 56|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 601-99108 175.260 m | 42. 90000 7518. 65| 46. 00000 8061. 96|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0041 601-99132 3.000 EACH 60. 00000 180. 00| 65. 00000 195. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0042 602- 06639 439.000 m | 115. 00000 50485. 00| 70. 00000 30730. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0043 602-06729 40. 000 EACH| 8. 50000 340. 00| 9. 00000 360. 00|
BARRI ER DELI NEATOR | | [
0044 610- 05527 269.000 My | 35. 00000 9415. 00| 75. 00000 20175. 00|
HVA FOR APPROACHES | | [
0046 616- 02320 3417.000 n2 | 1. 30000 4442, 10| 1. 50000 5125. 50|
GEOTEXTI LES | | [
0047 616- 05688 11.000 My | 44, 00000 484. 00| 115. 00000 1265. 00|
R PRAP, CLASS 1 | | |
0048 616- 06405 88.000 My | 21. 00000 1848. 00| 54. 00000 4752. 00|
R PRAP, REVETNMENT | | [
0049 616- 06451 1620.500 My | 16. 00000 25928. 00| 29. 00000 46994. 50|
Rl PRAP, UNI FORM | | [
0050 621-01004 1. 000 EACH 565. 00000 565. 00| 600. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621- 06559 3500. 000 n2 | 0. 56000 1960. 00| 0. 80000 2800. 00|
MULCHED SEEDI NG R | |
0052 621- 06567 5.000 kL | 1. 00000 5. 00| 1. 00000 5. 00|
WATER | | |
0053 621- 06574 79.000 n2 | 3. 65000 288. 35| 4. 00000 316. 00|
SODDI NG | | |
0054 621-06575 290.000 n2 | 3. 65000 1058. 50| 4. 00000 1160. 00|

SODDI NG, NURSERY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 533, 843. 49 RQUTE : |-65
CALL ORDER . 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTCR |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 702-51005 59.600 nB8 | 900. 00000 53640. 00| 985. 00000 58706. 00
CONCRETE, A, SUBSTRUCTURE | | |
0056 702-51863 360. 000 EACH 11. 00000 3960. 00| 10. 00000 3600. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0057 703-51030 9302. 000 kg | 1. 75000 16278. 50| 1. 60000 14883. 20
REI NFORCI NG STEEL | | [
0058 703-51032 7918.000 kg | 2. 00000 15836. 00| 1. 90000 15044. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0059 703-97936 192. 000 EACH| 15. 00000 2880. 00| 15. 00000 2880. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0060 706- 05732 8.000 EACH 1200. 00000 9600. 00| 2000. 00000 16000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0061 706-51020 40.000 nB8 | 300. 00000 12000. 00| 5. 00000 200. 00
CONCRETE, C, RAILING | | [
0062 708-51813 50.000 n2 | 390. 00000 19500. 00| 420. 00000 21000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0063 709-51821 LUWP| 3330. 00000 3330. 00| 1425. 00000 1425. 00
SURFACE SEAL | | [
0064 711-51878 LUWP| 90000. 00000 90000. 00| 93000. 00000 93000. 00
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0065 715-01354 55.000 m | 82. 00000 4510. 00| 95. 00000 5225. 00
CLEAN EXI STI NG Pl PE | | [
0066 715- 02397 1.000 EACH 1120. 00000 1120. 00| 1850. 00000 1850. 00
SAFETY METAL END SECTIQN, 4:1, 900 mm | | |
0067 715-02979 24.500 m | 90. 00000 2205. 00| 140. 00000 3430. 00
Pl PE, POLYETHYLENE LI NER, 300 mm | | |
0068 715-03293 75.000 m | 460. 00000 34500. 00| 450. 00000 33750. 00|
Pl PE, POLYETHYLENE LI NER, 1200 mm | | |
0069 715-04844 1. 000 EACH 500. 00000 500. 00| 2600. 00000 2600. 00|
GRATED BOX END SECTI ON, RESET | | [
0070 715-04857 3.000 EACH 530. 00000 1590. 00| 985. 00000 2955. 00|
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0071 715-04857 1. 000 EACH 830. 00000 830. 00| 1300. 00000 1300. 00|
SAFETY METAL END SECTIQN, 4:1, 750 mm | | |
0072 715-04857 1. 000 EACH 450. 00000 450. 00| 925. 00000 925. 00|
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
0073 715- 04857 1.000 EACH 1100. 00000 1100. 00| 1600. 00000 1600. 00|
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0074 715- 05053 1.800 m | 255. 00000 459. 00| 175. 00000 315. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0075 715- 05595 7.500 m | 170. 00000 1275. 00| 365. 00000 2737. 50|
Pl PE EXTENSI QN, C RCULAR, 375 mm RCP, | | |
I

111, DO.3=75 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 533, 843. 49 RQUTE : |-65
CALL ORDER . 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381

I

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR [

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 715- 05596 1.200 m | 280. 00000 336. 00| 1475. 00000 1770. 00|
Pl PE EXTENSI ON, O ROULAR 450 mm RCP, | | |
11, DO 3=75 | | |
0077 715- 05597 11.400 m | 300. 00000 3420. 00| 500. 00000 5700. 00|
PI PE EXTENSI ON, Cl RCULAR, 600 nmm FBBCSP, | | |
2. 01nm | | |
0078 715- 05756 3.600 m | 170. 00000 612. 00| 700. 00000 2520. 00|
Pl PE EXTENSI ON, CI ROULAR 300 mm CSP, | | |
2.01mm | | |
0079 715- 05756 0.900 m | 290. 00000 261. 00| 1900. 00000 1710. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 nmm FBBCSP, | | |
2. 01nm | | |
0080 715- 05889 2.400 m | 435. 00000 1044. 00| 1150. 00000 2760. 00|
Pl PE EXTENSI ON, O ROULAR 750 nm FBBCSP, | | |
2.01mm | | |
0081 715- 05891 2.500 m | 890. 00000 2225. 00| 2900. 00000 7250. 00|

Pl PE EXTENSI ON, DEFORMED STRUCTURAL |

I |
PLATE, 4.28 nmT.S. & 5.54 nm B, 3205 mmj |
0082 715- 05909 85.000 m | 600. 00000 51000. 00| 470. 00000 39950. 00|
Pl PE, POLYETHYLENE LINER 1350 nm | | [
0083 715- 06818 46.500 m | 460. 00000 21390. 00| 480. 00000 22320. 00|
Pl PE, POLYETHYLENE LINER, M. AREA | | [
0.42 n2 | |
0084 715- 06819 51.500 m | 820. 00000 42230. 00| 850. 00000 43775. 00|
PI PE, POLYETHYLENE LINER, M N AREA | | [
1.08 n2 | |
0085 715- 06820 1.200 m | 350. 00000 420. 00| 1900. 00000 2280. 00|
Pl PE EXTENSI ON, DEFCRMVED, M N. AREA | | |
0.27 n2 FBBCSPA, 2.01 mm | | |
0086 715- 06821 2.000 EACH 540. 00000 1080. 00| 950. 00000 1900. 00|
SAFETYMETAL END SECTION, 4:1, M N AREA | | |
0.27 n2 | | |
0087 715- 06822 1.000 EACH 1070. 00000 1070. 00| 2400. 00000 2400. 00|
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 0.42 n2 | | |
0088 715- 06823 3.000 m | 165. 00000 495. 00| 900. 00000 2700. 00|
PIPE, RELAD, MN. AREA 0.42 n® | | |
0089 715- 06825 1.000 EACH 3100. 00000 3100. 00| 7200. 00000 7200. 00|
CONCRETE ANCHOR 3205 nm | | |
0090 715- 26770 2.000 EACH 3120. 00000 6240. 00| 4900. 00000 9800. 00|

GRATED BOX END SECTION, |, 3:1, 600 mm | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 130 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 533, 843. 49 ROUTE : |-65
CALL ORDER : 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0091 715- 26808 1. 000 EACH| 3600. 00000 3600. 00| 5700. 00000 5700. 00|
GRATED BOX END SECTION, I, 4:1, 700 mm | | |
X 500 mm | | |
0092 715- 46000 13.000 EACH 155. 00000 2015. 00| 250. 00000 3250. 00|
PI PE END SECTI ON, 300 mm | | |
0093 715- 46005 1.000 EACH 170. 00000 170. 00| 325. 00000 325. 00|
Pl PE END SECTION, 375 mm | | |
0094 715- 46010 2.000 EACH 230. 00000 460. 00| 350. 00000 700. 00|
Pl PE END SECTI ON, 450 mm | | |
0095 715- 46020 2.000 EACH 320. 00000 640. 00| 375. 00000 750. 00|
PI PE END SECTION, 600 mm | | |
0096 715-90588 10.000 m | 165. 00000 1650. 00| 195. 00000 1950. 00|
Pl PE, RELAID, 300 mm | | |
0097 715- 95325 80.000 m | 150. 00000 12000. 00| 150. 00000 12000. 00|
| NVERT, CONCRETE PAVED | | |
0098 715- 97689 1.000 EACH| 3440. 00000 3440. 00| 5300. 00000 5300. 00|
GRATED BOX END SECTION, I, 3:1, 750 mm | | [
0099 715- 97691 1.000 EACH| 4475. 00000 4475. 00| 5500. 00000 5500. 00|
GRATED BOX END SECTION, |, 3:1, 900 mm | | [
0100 715-98938 1.200 m | 235. 00000 282. 00| 900. 00000 1080. 00|
Pl PE, RELAID, 600 nm | | [
0101 716- 06824 134.500 m | 400. 00000 53800. 00| 365. 00000 49092. 50|
PI PE, JACKED, Cl RCULAR, STEEL, 300 nm | | [
0102 720-03129 1.000 EACH 770. 00000 770. 00| 800. 00000 800. 00|
| NLET AND CASTI NG, RESET | | [
0103 720- 44296 2.000 EACH 770. 00000 1540. 00| 500. 00000 1000. 00|
CAP | NLET | | |
0104 720- 45030 1.000 EACH| 1050. 00000 1050. 00| 1100. 00000 1100. 00|
I NLET, E7 | | |
0105 720- 45070 5.000 EACH| 2250. 00000 11250. 00| 1900. 00000 9500. 00|
I NLET, P12A | | |
0106 722-51842 1012.000 n2 | 70. 00000 70840. 00| 85. 00000 86020. 00|
BRI DGE DECK OVERLAY | | |
0107 722-51846 12.900 n8 | 395. 00000 5095. 50| 395. 00000 5095. 50|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | [
0108 722-51852 200.000 n2 | 115. 00000 23000. 00| 90. 00000 18000. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | [
0109 722- 60824 1012.000 n2 | 4. 00000 4048. 00| 6. 50000 6578. 00|
SURFACE M LLI NG | | |
0110 724-03276 57.600 m | 200. 00000 11520. 00| 200. 00000 11520. 00|

EXPANSI ON JO NT SEALI NG SYSTEM [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/23/02
PAGE : 130 -7

ENG NEER S ESTI MATE: $ 3, 533, 843. 49 ROQUTE : 1-65
CALL ORDER ;130 CONTRACT ID: R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 [ (2) 35-1357381 |
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR [
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0111 801-01093 15. 000 EACH 525. 00000 7875. 00| 400. 00000 6000. 00|
TEMPORARY WORKSI TE SPEED LIMT SIGN | | |
ASSENBLY | | |
0112 801- 06203 300.000 m | 0. 50000 150. 00| 1. 30000 390. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0113 801- 06207 8236.000 m | 2. 50000 20590. 00| 2. 50000 20590. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 | | |
0114 801-06208 1311.000 m | 2.80000 3670. 80| 3. 00000 3933. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | | |
0115 801- 06640 67.000 EACH 100. 00000 6700. 00| 87. 00000 5829. 00|
CONSTRUCTI ON SI GN, A | | |
0116 801- 06645 3.000 EACH 50. 00000 150. 00| 46. 00000 138. 00|
CONSTRUCTI ON SI GN, B | | |
0117 801-06710 175.000 DAY | 14. 00000 2450. 00| 13. 00000 2275. 00|
FLASHI NG ARROW S| GN | | |
0118 801-06775 LUWP| 30000. 00000 30000. 00| 49000. 00000 49000. 00|
MAI NTAI NI NG TRAFFI C | | |
0119 801-09133 4.000 EACH 5500. 00000 22000. 00| 6750. 00000 27000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0120 804- 06770 14. 000 EACH 17. 00000 238. 00| 18. 00000 252. 00|
DELI NEATOR PCST | | |
0121 804-06771 580. 000 EACH 21. 50000 12470. 00| 23. 00000 13340. 00|
DELI NEATOR PCST, FLEXI BLE | | |
0122 808-06702 8340.000 m | 1. 00000 8340. 00| 1. 00000 8340. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm | | |
0123 808-06703 33456.000 m | 0. 73000 24422. 88| 0. 80000 26764. 80|
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0124 808- 06705 1256.000 m | 2. 00000 2512. 00| 2. 00000 2512. 00|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm | | |
0125 808- 06716 1112.000 m | 1. 00000 1112. 00| 2. 00000 2224. 00|
LI NE, REMOVE | | |
0126 808- 75245 33547.000 m | 0. 73000 24489. 31| 0. 80000 26837. 60|
LI NE, THERMOPLASTIC, SOLID, YELLOWN | | |
100nm |
0127 808- 75272 179.000 m | 10. 00000 1790. 11. 00000 1969. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 600 mm |

|
00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 533, 843. 49 RQUTE : |-65
CALL ORDER . 130 CONTRACT ID : R -25253-A COUNTI ES : CLARK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381

I

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR [

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVDUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0128 808- 75996 1717.000 EACH 5. 65000 9701. 05| 6. 00000 10302. 00|
SNOWPLOAABLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | [ |
0129 808- 75998 1717.000 EACH 21. 00000 36057. 00| 22. 00000 37774. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0130 401- 06264 LUVP| 3000. 00000 3000. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | | |
0131 801- 06198 50.000 DAY | 350. 00000 17500. 00| 300. 00000 15000. 00|
PATROLLER | | |
0132 610- 06262 496.000 n2 | 85. 00000 42160. 00| 80. 00000 39680. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
350 mMm | [ [
SECTI ON TOTALS [ $ 3,277, 390. 00 $ 3,443,122 34|

------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 3,277,390. 00| $ 3,443, 122. 34|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 140 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROQUTE : US 36
CALL ORDER . 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0761033
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,744,689.63 100. 0000%
2  35-1698047 GRADEX, | NC. $ 1,857,889.31 106. 4882%
3 38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 1,861, 896. 47 106. 7179%
4 35-1381845 HARVEY, CGECRGE R & SON, I NC $ 2,172,791.48 124. 5374%
| (1) 35-1917625 | (2) 35-1698047 | (3) 38-1894432
| M LESTONE CONTRACTORS, L.P. | GRADEX, | NC | | AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
| I
0001 105-01925 10. 000 MOS | 1695. 00000 16950. 00| 1800. 00000 18000. 00| 1500. 00000 15000. 00
FIELD OFFICE, 51.1 n? | | [
0002 105- 06845 LUWP| 49245. 00000 49245, 00| 60000. 00000 60000. 00| 75000. 00000 75000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 87077. 00000 87077. 00| 92800. 00000 92800. 00| 97500. 00000 97500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 52176. 00000 52176. 00| 40000. 00000 40000. 00| 35000. 00000 35000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51328 LUWP| 25000. 00000 25000. 00| 36000. 00000 36000. 00| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
( ABUTMENTS) I I I
0006 202-60820 12626.210 n2 | 0. 90000 11363. 59| 1. 18000 14898. 93| 2. 50000 31565. 53
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 28707.000 n8 | 9. 45000 271281. 15| 7.35000 210996. 45| 6. 50000 186595. 50
EXCAVATI ON, COVMON | | [
0008 205- 02224 1645.000 m | 5. 40000 8883. 00| 5. 26000 8652. 70| 5. 00000 8225. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 52.800 m | 8. 00000 422. 40| 10. 05000 530. 64| 10. 00000 528. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02231 231.600 m | 45. 00000 10422. 00| 50. 00000 11580. 00| 20. 00000 4632. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0011 205-02232 420.000 n8 | 25. 00000 10500. 00| 6. 30000 2646. 00| 25. 00000 10500. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 23/
140 -2

02

ENG NEER S ESTI MATE: $ 1,832, 277. 64 ROUTE : US 36
CALL ORDER : 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1698047 | (3) 38-1894432
| M LESTONE CONTRACTORS, L.P. | GRADEX, |NC. | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ B I L T I e
0012 205-02234 6.000 EACH 62. 00000 372. 00| 65. 00000 390. 00| 60. 00000 360. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02770 22730.000 2 | 1. 80000 40914. 00| 1. 92000 43641. 60| 2. 00000 45460. 00
ERCSI ON CONTROL BLANKET | | |
0014 211- 02060 104.110 n8 | 18. 00000 1873. 98| 34. 20000 3560. 56| 25. 00000 2602. 75
B BORROW FCR STRUCTURE BACKFI LL | | [
0015 214- 05861 23254.000 nB8 | 4.50000 104643. 00| 7.30000 169754. 20| 7.00000 162778. 00
EXCAVATI ON FOR DETENTI ON POND | [ |
0016 214-05862 LUMP| 59995. 00000 59995. 00| 24000. 00000 24000. 00| 10000. 00000 10000. 00
LI NER FOR RETENTI ON POND | |
0017 303-04075 12.350 My | 35. 00000 432. 25| 42. 00000 518. 70| 100. 00000 1235. 00
COVPACTED AGGREGATE, O, 73 | | |
0018 303-52308 9207.900 My | 14. 80000 136276. 92| 15. 50000 142722. 45| 20. 00000 184158. 00
COVPACTED AGGREGATE, O, 53 | | |
0019 303-98541 737.020 My | 21. 00000 15477. 42| 18. 10000 13340. 06| 16. 00000 11792. 32
COVPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0020 305- 05204 26.360 My | 120. 00000 3163. 20| 187. 25000 4935, 91| 200. 00000 5272. 00
HVA FOR PATCHI NG | | |
0021 401- 05455 4073.090 My | 44. 85000 182678. 09| 49. 22000 200477. 49| 50. 00000 203654. 50
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0022 401- 05456 1810.270 My | 49. 70000 89970. 42| 57. 78000 104597. 40| 57. 00000 103185. 39
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0023 401- 06264 LUMP| 2500. 00000 2500. 00| 4300. 00000 4300. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | |
0024 402- 05468 5550.200 My | 41. 95000 232830. 89| 42. 80000 237548. 56| 42.00000 233108. 40
HVA BASE 25.0 nm MAI NLI NE | | |
0025 402- 05481 1535.400 My | 46. 00000 70628. 40| 47. 35000 72701. 19| 47.00000 72163. 80
HVA BASE 25.0 nm SHOULDER | | |
0026 404- 05511 8361.000 n2 | 1. 75000 14631. 75| 2.09000 17474. 49| 2.00000 16722. 00
SEAL COAT, 2 | | |
0027 405-05517 18.140 My | 395. 00000 7165. 30| 562. 00000 10194. 68| 560. 00000 10158. 40
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 49.240 My | 295. 00000 14525. 80| 321. 00000 15806. 04| 320. 00000 15756. 80
ASPHALT FOR TACK COAT | | |
0029 601-99105 12.000 m | 365. 00000 4380. 00| 375. 00000 4500. 00| 70. 00000 840. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 603- 06040 821.300 m | 11. 55000 9486. 02| 12. 00000 9855. 60| 17. 00000 13962. 10
FENCE, FARM FIELD, 1190 mm | | |
0031 610- 05527 427.750 My | 78. 00000 33364. 50| 83. 46000 35700. 02| 105. 00000 44913. 75

HVA FOR APPROACHES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROQUTE : US 36
CALL ORDER . 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1698047 | (3) 38-1894432
| M LESTONE CONTRACTORS, L.P. | GRADEX, | NC. | | AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 615- 06490 39.000 EACH 125. 00000 4875. 00| 128. 00000 4992. 00| 115. 00000 4485. 00
R GHT OF WAY MARKER | | |
0033 615- 06505 20. 000 EACH 425. 00000 8500. 00| 428. 00000 8560. 00| 600. 00000 12000. 00
MONUMENT, B | | |
0034 615- 06510 7.000 EACH 315. 00000 2205. 00| 321. 00000 2247. 00| 450. 00000 3150. 00
MONUMENT, C | | |
0035 616- 02320 2208.580 n2 | 1. 50000 3312. 87| 1. 32000 2915. 33| 2. 00000 4417. 16
GEOTEXTI LES | | [
0036 616- 06396 1058.220 My | 20. 95000 22169. 71| 22. 44000 23746. 46| 30. 00000 31746. 60
Rl PRAP | | |
0037 621-01004 1.000 EACH 425. 00000 425, 00| 830. 00000 830. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06553 1220. 670 kg | 6. 25000 7629. 19| 6. 20000 7568. 15| 6. 00000 7324.02
SEED M XTURE, R | | |
0040 621- 06565 41.000 My | 420. 00000 17220. 00| 448. 00000 18368. 00| 440. 00000 18040. 00
MULCHI NG MATERI AL | | [
0041 621-06570 560.000 nB8 | 22. 00000 12320. 00| 10. 00000 5600. 00| 20. 00000 11200. 00
TCP SO L | | |
0042 621-06574 3374.400 n2 | 3. 60000 12147. 84| 3.57000 12046. 61| 3. 50000 11810. 40
SODDI NG | | |
0043 715-05019 39.000 m | 165. 00000 6435. 00| 208. 00000 8112. 00| 200. 00000 7800. 00
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0044 715-05119 20.000 m | 77. 00000 1540. 00| 147. 00000 2940. 00| 125. 00000 2500. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0045 715-05123 30.000 m | 125. 00000 3750. 00| 198. 00000 5940. 00| 160. 00000 4800. 00
PIPE, TYPE 1, O RCULAR 600 mm [ [ |
0046 715-05169 57.000 m | 80. 00000 4560. 00| 107. 00000 6099. 00| 105. 00000 5985. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0047 715-46005 8.000 EACH 285. 00000 2280. 00| 517. 00000 4136. 00| 500. 00000 4000. 00
PI PE END SECTI ON, 375 mm | | |
0048 715-46020 2.000 EACH 615. 00000 1230. 00] 630. 00000 1260. 00| 700. 00000 1400. 00
PI PE END SECTI ON, 600 mm | | |
0049 715-46040 2.000 EACH 1075. 00000 2150. 00| 1085. 00000 2170. 00| 1000. 00000 2000. 00
PI PE END SECTION, 900 mm | | |
0050 801-03290 1.000 EACH 135. 00000 135. 00| 316. 00000 316. 00| 150. 00000 150. 00
CONSTRUCTION SIGN, C | | |
0051 801-04308 9.000 EACH 252. 00000 2268. 00| 445. 00000 4005. 00| 500. 00000 4500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 801- 06203 3220.000 m | 0. 40000 1288. 00| 0. 45000 1449. 00| 1. 00000 3220. 00

TEMPORARY PAVEMENT MARKI NG 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 140 -4
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS 170. 41 |

ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROUTE : US 36
CALL ORDER : 140 CONTRACT 1D : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1698047 | (3) 38-1894432
| M LESTONE CONTRACTORS, L.P. | GRADEX, |NC. | | AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0053 801- 06207 3220.000 m | 3.20000 10304. 00| 3.32000 10690. 40| 3.00000 9660. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0054 801- 06606 11.000 EACH| 99. 75000 1097. 25| 210. 00000 2310. 00| 210. 00000 2310. 00
BARRI CADE, |11B | | |
0055 801- 06625 23.000 EACH 99. 75000 2294. 25| 165. 00000 3795. 00| 100. 00000 2300. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0056 801- 06640 27.000 EACH| 84. 00000 2268. 00| 188. 00000 5076. 00| 160. 00000 4320. 00
CONSTRUCTI ON SI GN, A | | |
0057 801-06775 LUMP|  23895. 00000 23895.00]  78000. 00000 78000.00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | |
0058 802- 05701 92.200 m | 35. 00000 3227.00] 35. 65000 3286. 93] 37. 00000 3411. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0059 802- 76025 14.070 n2 | 175. 00000 2462. 25| 170. 00000 2391. 90| 230. 00000 3236. 10
| |
0060 802- 76035 2.430 n2 | 150. 00000 364. 50| 152. 00000 369. 36| 165. 00000 400. 95
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | | |
0061 808- 06713 6057.000 m | 0. 25000 1514. 25| 0. 27000 1635. 39| 0. 40000 2422. 80
LINE, PAINT, SOLID, WH TE, 100 nm | |
0062 808- 06714 2594.000 m | 0. 25000 648. 50| 0. 27000 700. 38| 0. 20000 518. 80
LINE, PAINT, SOLID, YELLON 100 nm | | |
0063 808- 06726 90.000 m | 2. 00000 180. 00| 5. 35000 481. 50| 7. 00000 630. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
600 mMm | | |
0064 808- 75245 3210.000 m | 1. 10000 3531. 00| 1. 18000 3787. 80| 1. 00000 3210. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0065 808- 75996 142.000 EACH| 5. 45000 773. 90| 10. 20000 1448. 40| 22. 00000 3124. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0066 808- 75998 142.000 EACH| 27.80000 3947. 60| 31. 00000 4402. 00| 22. 00000 3124. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0067 802-07125 1.200 n2 | 570. 00000 684. 00| 580. 00000 696. 00| 950. 00000 1140. 00
SI G\, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 2.03 mm | | |
0068 621- 06545 5.782 My | 420. 00000 2428. 44| 587. 00000 3394. 03] 500. 00000 2891. 00
FERTI LI ZER | | |
SECTI ON TOTALS | $ 1,744,689.63| $ 1,857,889. 31| $ 1,861, 896.47
------------------------------------------ T

CONTRACT TOTALS [ $ 1,744,689. 63| $ 1,857,889. 31| $ 1,861, 896.47




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/23/02
PAGE : 140 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1,832, 277. 64 RQUTE : US 36
CALL CRDER : 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- AS| DE :
| (4) 35-1381845 | |
| HARVEY, GECRGE R & SON, | NC |
LINE NO/ I TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
__________________________________________ e
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I [ |
0001 105- 01925 10.000 M5 | 1500. 00000 15000. 00| |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  70000. 00000 70000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  107000. 00000 107000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  100000. 00000 100000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202-51328 LUMP|  28000. 00000 28000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
( ABUTMENTS) | | I
0006 202- 60820 12626.210 n2 | 0. 80000 10100. 97| |
SURFACE M LLING, ASPHALT | | |
0007 203- 02000 28707.000 1B | 10. 80000 310035. 60| |
EXCAVATI ON, COMVDN | | |
0008 205- 02224 1645.000 m | 5. 40000 8883. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | | |
0009 205- 02229 52.800 m | 10. 35000 546. 48| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02231 231.600 m | 45. 00000 10422. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | | |
0011 205- 02232 420.000 nB8 | 10. 00000 4200. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
DI TCH SEDI NENT TRAP | | |
0012 205- 02234 6.000 EACH 66. 00000 396. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02770 22730.000 n2 | 1. 97000 44778. 10| |
EROSI ON OONTROL  BLANKET | | |
0014 211- 02060 104.110 n8 | 30. 00000 3123. 30| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0015 214- 05861 23254.000 nB | 7. 00000 162778. 00| |
EXCAVATI ON FOR DETENTI ON PCND | | |
0016 214- 05862 LUMP|  125000. 00000 125000. 00| |
LI NER FOR RETENTI ON POND | | |
0017 303- 04075 12.350 My | 30. 00000 370. 50| |
|

COVPACTED AGGREGATE, O, 73 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 140 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROQUTE : US 36
CALL ORDER . 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1381845 | |
| HARVEY, GECRGE R & SON, ING |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 303- 52308 9207.900 My | 18. 00000 165742. 20| |
COMPACTED AGGREGATE, O, 53 | | |
0019 303- 98541 737.020 My | 20. 00000 14740. 40| |
COMPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0020 305- 05204 26.360 My | 200. 00000 5272. 00| |
HVA FOR PATCHI NG | | |
0021 401- 05455 4073.090 My | 50. 60000 206098. 35| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0022 401- 05456 1810.270 My | 59. 40000 107530. 04 |
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 401- 06264 LUVP| 4400. 00000 4400. 00| |
PROFI LOGRAPH, HVA | | |
0024 402- 05468 5550.200 My | 44.00000 244208. 80| |
HVA BASE 25.0 nm MAI NLI NE | | |
0025 402- 05481 1535.400 My | 48. 65000 74697. 21| |
HVA BASE 25.0 nm SHOULDER | | |
0026 404- 05511 8361.000 n2 | 2. 15000 17976. 15| |
SEAL COAT, 2 | | |
0027 405- 05517 18.140 My | 577. 50000 10475. 85| |
ASPHALT FOR PRI NE COAT | | |
0028 406- 05520 49.240 My | 330. 00000 16249. 20| |
ASPHALT FOR TACK COAT | | |
0029 601- 99105 12.000 m | 75. 90000 910. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 603- 06040 821.300 m | 17. 95000 14742. 34| |
FENCE, FARM FIELD, 1190 nm | | |
0031 610- 05527 427.750 My | 107. 80000 46111. 45| |
HVA FOR APPROACHES | | |
0032 615- 06490 39.000 EACH 124. 20000 4843. 80| |
R GHT OF WAY MARKER | | |
0033 615- 06505 20.000 EACH| 506. 00000 10120. 00| |
MONUMENT, B | | |
0034 615- 06510 7.000 EACH 477. 25000 3340. 75 |
MONUVENT, C | | |
0035 616- 02320 2208.580 n2 | 3. 50000 7730. 03] |
GEOTEXTI LES | [ |
0036 616- 06396 1058.220 My | 20. 00000 21164. 40| |
Rl PRAP | | |
0037 621- 01004 1.000 EACH 852. 00000 852. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 140 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROQUTE : US 36
CALL ORDER . 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1381845 | |
| HARVEY, GECRGE R & SON, ING |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

BASE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06553 1220.670 kg | 6. 35000 7751. 25| [
SEED M XTURE, R | | |
0040 621- 06565 41.000 My | 461. 00000 18901. 00| |
MULCH NG MATERI AL | | |
0041 621-06570 560.000 n8 | 20. 00000 11200. 00| |
TOP SO L [ [ |
0042 621- 06574 3374.400 n2 | 3. 70000 12485. 28| |
SODDI NG | | |
0043 715- 05019 39.000 m | 147. 60000 5756. 40| |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0044 715-05119 20.000 m | 50. 00000 1000. 00| |
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0045 715-05123 30.000 m | 115. 00000 3450. 00| |
PIPE, TYPE 1, CRCULAR 600 nm [ [ |
0046 715- 05169 57.000 m | 50. 00000 2850. 00| [
PI PE, TYPE 3, CIROULAR 375 nm [ [ |
0047 715- 46005 8.000 EACH 250. 00000 2000. 00| |
Pl PE END SECTION, 375 mm | | |
0048 715- 46020 2.000 EACH 400. 00000 800. 00| |
Pl PE END SECTION, 600 mm | | |
0049 715- 46040 2.000 EACH 550. 00000 1100. 00| |
Pl PE END SECTION, 900 mm | | |
0050 801- 03290 1.000 EACH 149. 50000 149. 50 |
CONSTRUCTI ON SIGN, C | | |
0051 801- 04308 9.000 EACH 276. 00000 2484. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06203 3220.000 m | 0. 35000 1127. 00| [
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0053 801- 06207 3220.000 m | 3. 68000 11849. 60 |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0054 801- 06606 11.000 EACH 109. 25000 1201. 75| |
BARRI CADE, |11B | | |
0055 801- 06625 23.000 EACH 109. 25000 2512. 75| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801- 06640 27.000 EACH 92. 00000 2484. 00| [
CONSTRUCTI ON SIGN, A | | |
0057 801-06775 LUMP|  80000. 00000 80000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0058 802- 05701 92.200 m 40. 40000 3724. 88| |
I
|

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 832, 277. 64 ROQUTE : US 36
CALL ORDER . 140 CONTRACT ID : R -25540-A COUNTI ES : PARKE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1381845 | |

| HARVEY, GECRGE R & SON, ING |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0059 802- 76025 14.070 n2 | 250. 60000 3525. 94|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 mm THI CKNESS 170. 41 | |

0060 802- 76035 2.430 n2 | 180. 55000 438. 74|
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | |

0061 808- 06713 6057.000 m | 0. 27000 1635. 39
LINE, PAINT, SOLID, WA TE, 100 nm | |
0062 808- 06714 2594.000 m | 0. 27000 700. 38|
LINE, PAINT, SOLID, YELLON 100 nm | |
0063 808- 06726 90.000 m | 2. 22000 199. 80|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
600 nm | |
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | |
0065 808- 75996 142.000 EACH 20. 00000 2840. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0066 808- 75998 142.000 EACH 30. 50000 4331. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0067 802-07125 1.200 n2 | 1023. 50000 1228. 20|

SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | |
LENS, WTH LEGEND, 2.03 mm
0068 621- 06545 5.782 M
FERTI LI ZER
SECTI ON TOTALS

|
I
I
I
|
I
|
I
|
I
|
I
0064 808- 75245 3210.000 m | 1. 17000 3755. 70| |
|
I
|
I
I
I
I
I
600. 00000 3469. 20| |
I

$ 2,172,791. 48|

CONTRACT TOTALS | $ 2,172, 791. 48| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 150 CONTRACT ID :
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

R -25552-A
LAPORTE DI STRI CT
75 WORK DAYS

RQUTE : US 30
COUNTI ES : NMARSHALL

DATE : 01/23/02
PAGE : 150 -1

1 35-0918397 RI ETH RI LEY CONSTRUCTI CN
2 35-0997978 PHEND & BROMN, | NC.
3  35-1139301 E & B PAVING | NC.

PRQIECT( S)
TOTAL
BI D
$ 1,432,898.05
$ 1,918,182.97
$ 1,964,912.27

100. 0000%
133.8673%
137.1285%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 964, 877. 11 ROUTE : 300 SQUTH
CALL ORDER . 160 CONTRACT ID : R -25697-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : | N47007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 569, 038. 95 100. 0000%
2 35-1120685 WALSH & KELLY, |INC $ 577, 676. 49 101. 5179%
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT REPAI R AND REHABI LTATI ON
I | |
0001 105- 01925 3.000 MOS | 1500. 00000 4500. 00| 1500. 00000 4500. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  28800. 00000 28800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 160.000 m | 17. 50000 2800. 00| 17. 50000 2800. 00|
GUARDRAI L, REMOVE | | [
0006 202- 60820 2815.000 n2 | 2. 50000 7037. 50| 3. 00000 8445. 00|
SURFACE M LLING ASPHALT | | |
0007 202- 74045 30.000 EACH| 49. 00000 1470. 00| 50. 00000 1500. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0008 203- 02070 100.000 n8 | 30. 00000 3000. 00| 10. 00000 1000. 00|
BORROW | | |
0009 203- 02080 7.361 km | 1300. 00000 9569. 30| 120. 00000 883. 32|
LI NEAR GRADI NG | | |
0010 303- 60905 2750.000 My | 20. 00000 55000. 00| 13. 00000 35750. 00|
COVPACTED AGGREGATE FOR SHOULDERS, 0 , | | |
SI ZE NO. 73 | | |
0011 305- 05204 175.000 My | 41. 50000 7262. 50| 28. 00000 4900. 00|
HVA FOR PATCHI NG | | |
0012 402- 05474 6500. 000 My | 25. 90000 168350. 00| 28. 00000 182000. 00|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0013 402- 05477 4750.000 My | 29. 70000 141075. 00| 33. 60000 159600. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0014 402- 05495 500.000 My | 26. 50000 13250. 00| 28. 00000 14000. 00|
HVA WEDGE AND LEVEL | | |
0015 406- 05520 35.000 My | 275. 00000 9625. 00| 250. 00000 8750. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 964, 877. 11 ROUTE : 300 SOUTH
CALL ORDER : 160 CONTRACT ID : R -25697- A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10: 00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-0918397 [(2) 35-1120685 |
| R'ETH RILEY OCONSTRUCTION | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVDUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ 5
0018 601- 06037 14.000 EACH 750. 00000 10500. 00| 750. 00000 10500. 00|
GUARDRAI L END TREATMENT, | | | |
0019 611- 95023 30.000 EACH 50. 00000 1500. 00| 40. 00000 1200. 00|
MAI LBOX ASSEMBLY, RESET | | |
0020 615- 06520 9.000 EACH| 150. 00000 1350. 00| 25. 00000 225. 00|
MONUMENT, RE- ESTABLI SH | | |
0021 616-02320 1000.000 n2 | 1. 50000 1500. 00| 1. 50000 1500. 00|
GEOTEXTI LES | | |
0022 616- 06405 2000.000 My | 21. 00000 42000. 00| 20. 00000 40000. 00|
R PRAP, REVETMENT | | |
0023 621-01004 1.000 EACH 675. 00000 675. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06560 6000.000 n2 | 0. 60000 3600. 00| 0. 60000 3600. 00|
MULCHED SEEDI NG, U | | |
0025 621- 06570 200.000 8 | 35. 00000 7000. 00| 25. 00000 5000. 00|
TOP SO L | | |
0026 715- 05169 10.000 m | 120. 00000 1200. 00| 150. 00000 1500. 00|
PIPE, TYPE 3, CRCULAR 375 nm | | |
0027 801- 06640 13.000 EACH| 50. 00000 650. 00| 50. 00000 650. 00|
CONSTRUCTI ON SI G\, A | | |
0029 801- 06775 LUVP| 1500. 00000 1500.00]  2100. 00000 2100. 00|
MAI NTAI NI NG TRAFFI C | |
0030 802- 02489 189.600 m | 28. 80000 5460. 48 28. 80000 5460. 48]
S GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE I |
0031 802- 76025 17.570 2 | 141. 00000 2477.37 141. 00000 2477. 37|

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
0033 808-04298 2.000 EACH 350. 00000 700. 00

350. 00000 700. 00|

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTIC, WORD (R X R) | |
0034 808-06703 14600. 000 m | 0. 84000 12264. 00 0. 84000 12264. 00|
0035 808-75240 1200.000 m | 0. 84000 1008. 00 0. 84000 1008. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | |
0036 808- 75245 6775.000 m | 0. 84000 5691. 00 0. 84000 5691. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0037 808-75297 65.000 m | 12. 00000 780. 00 12. 00000 780. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |

I
I
I
I
I
I
|
I
|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
I
II
I
I
I
|
STOP LI NE, 600mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 964, 877. 11 ROUTE : 300 SQUTH
CALL ORDER . 160 CONTRACT ID : R -25697-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 [
| REETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 610- 05527 109.000 My | 60. 00000 6540. 00| 50. 00000 5450. 00|
HVA FOR APPROACHES | | |
0039 601-99105 51.400 m | 38. 50000 1978. 90| 38. 50000 1978. 90|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 601-01625 1.000 EACH 2320. 00000 2320. 00| 2320. 00000 2320. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0041 601- 06854 6. 000 EACH| 2375. 00000 14250. 00| 2375. 00000 14250. 00|
GUARDRAI L, W BEAM NESTED | | |
0042 801- 06203 736.000 m | 2. 06000 1516. 16| 1. 50000 1104. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0043 801- 06207 736.000 m | 4.12000 3032. 32| 3. 00000 2208. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0044 801- 03290 13.000 EACH 56. 00000 728. 00| 56. 00000 728. 00|
CONSTRUCTI ON SIGN, C | [
0045 802-07125 2.380 n2 159. 00000 378. 42| 159. 00000 378. 42|
SI G\, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 2.03 nm | [ [
SECTI ON TOTALS | $ 569, 038. 95| $ 577, 676. 49|
__________________________________________ S )
CONTRACT TOTALS | $ 569, 038. 95| $ 577, 676. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 8733001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  434,324.06 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 466, 417.30 107. 3892%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  474,100.76 109. 1582%
4 35-1817574 YARDBERRY LANDSCAPE $  485,435.85 111. 7681%
5  38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $  496,419.26 114. 2969%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $  623,727.11 143. 6086%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-2070195
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTION | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I |
0001 105- 06790 6.000 M5 | 1740. 00000 10440. 00| 1700. 00000 10200. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  13850. 00000 13850. 00|  14000. 00000 14000. 00|  27500. 00000 27500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  17800. 00000 17800. 00|  23000. 00000 23000. 00|  27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  17800. 00000 17800. 00|  14300. 00000 14300. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02271 6.000 EACH 130. 00000 780. 00| 450. 00000 2700. 00| 300. 00000 1800. 00
HEADWALL, REMOVE | | |
0006 202- 60820 3781.000 n2 | 2.00000 7562. 00| 2. 90000 10964. 90| 3. 06000 11569. 86
SURFACE M LLING ASPHALT | | |
0007 203- 02000 2048.000 n8 | 25. 00000 51200. 00| 18. 90000 38707. 20| 14. 50000 29696. 00
EXCAVATI ON,  COVMMON | | |
0008 205- 06932 79.000 m | 13. 55000 1070. 45| 14. 00000 1106. 00| 27. 50000 2172. 50
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06937 604.000 m | 5. 80000 3503. 20| 6. 00000 3624. 00| 6. 00000 3624. 00
TEMPORARY SI LT FENCE | | |
0010 207- 02045 1930.000 n8 | 6. 00000 11580. 00| 6. 50000 12545, 00| 15. 00000 28950. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 211- 02060 96.000 n8 | 14. 00000 1344. 00| 33. 50000 3216. 00| 30. 00000 2880. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 04075 11.500 My | 100. 00000 1150. 00| 65. 50000 753. 25| 35. 00000 402.50
COVPACTED AGGREGATE, O, 73 | |
0013 303- 52308 1340.000 My | 21. 50000 28810. 00 22. 85000 30619. 00| 22. 40000 30016. 00

COVPACTED AGGREGATE, O, 53 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-2070195
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 402-05468 2124.000 My | 35. 00000 74340. 00| 39. 00000 82836. 00| 36. 75000 78057. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402-05474 985.000 My | 35. 00000 34475. 00| 46. 71000 46009. 35| 36. 75000 36198. 75
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 551.000 My | 45, 00000 24795. 00| 54. 10000 29809. 10| 47. 25000 26034. 75
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 402-05481 127.000 M | 53. 00000 6731. 00| 56. 20000 7137. 40| 55. 00000 6985. 00
HVA BASE 25.0 nm SHOULDER | | [
0018 402- 05487 37.000 My | 53. 00000 1961. 00| 98. 00000 3626. 00| 55. 00000 2035. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0019 402- 05490 79.000 My | 63. 00000 4977. 00| 72. 05000 5691. 95| 65. 00000 5135. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0020 402- 05495 290.000 My | 45, 00000 13050. 00| 51. 15000 14833. 50| 46. 75000 13557. 50
HVA WEDGE AND LEVEL | | |
0021 405-05517 1.200 WMy | 350. 00000 420. 00| 290. 00000 348. 00| 360. 00000 432.00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 4.500 My | 195. 00000 877. 50| 230. 00000 1035. 00| 198. 13000 891. 59
ASPHALT FOR TACK COAT | | [
0023 610- 05527 89.000 My | 81. 50000 7253. 50| 105. 00000 9345. 00| 84. 00000 7476. 00
HVA FOR APPROACHES | | [
0024 611-06497 3.000 EACH 130. 00000 390. 00| 200. 00000 600. 00| 210. 00000 630. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 1.000 EACH 170. 00000 170. 00| 250. 00000 250. 00| 265. 00000 265. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 27.000 EACH 140. 00000 3780. 00| 112. 00000 3024. 00| 120. 00000 3240. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 7.000 EACH 480. 00000 3360. 00| 500. 00000 3500. 00| 535. 00000 3745. 00
MONUMENT, B | | |
0028 621-01004 2.000 EACH 670. 00000 1340. 00| 670. 00000 1340. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06545 1.300 Wy | 590. 00000 767. 00| 590. 00000 767. 00| 600. 00000 780. 00
FERTI LI ZER | | |
0030 621-06548 4,200 kg | 55. 00000 231. 00| 55. 00000 231. 00| 50. 00000 210. 00
SEED M XTURE, CV | | |
0031 621- 06553 216.000 kg | 8. 35000 1803. 60| 8. 35000 1803. 60| 6. 50000 1404. 00
SEED M XTURE, R | | |
0032 621- 06557 51.000 kg | 11. 85000 604. 35| 11. 85000 604. 35| 17. 00000 867. 00
SEED M XTURE, T | | |
0033 621- 06565 7.700 M | 455. 00000 3503. 50| 455, 00000 3503. 50| 500. 00000 3850. 00
I

MJULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-2070195
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621- 06567 11.600 kL | 1. 00000 11. 60| 1. 00000 11. 60| 1. 00000 11. 60
VWATER | [ |
0035 621-06574 645.000 n2 | 3. 70000 2386. 50| 3. 70000 2386. 50| 4. 20000 2709. 00
SODDI NG | | |
0036 715-03584 2.000 EACH 240. 00000 480. 00| 260. 00000 520. 00| 400. 00000 800. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0037 715-05047 2.000 EACH 660. 00000 1320. 00| 245. 00000 490. 00| 700. 00000 1400. 00
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0038 715- 05048 721.000 m | 16. 97000 12235. 37| 11. 45000 8255. 45| 9. 50000 6849. 50
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0039 715- 05053 39.700 m | 72. 94000 2895. 72| 18. 35000 728. 50| 27. 50000 1091. 75
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0040 715-05121 31.000 m | 95. 00000 2945. 00| 74. 85000 2320. 35| 99. 00000 3069. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0041 715-05169 28.000 m | 95. 00000 2660. 00| 92. 50000 2590. 00| 90. 00000 2520. 00
PIPE, TYPE 3, O RCULAR 375 nm [ | |
0042 715-05171 16.000 m | 95. 00000 1520. 00| 85. 00000 1360. 00| 99. 00000 1584. 00
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0043 715- 05229 31.000 m | 170. 00000 5270. 00| 150. 00000 4650. 00| 190. 00000 5890. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.17 | | |
2 | I I
0044 715- 46005 6. 000 EACH 190. 00000 1140. 00| 530. 00000 3180. 00| 385. 00000 2310. 00
PI PE END SECTION, 375 mm | | |
0045 715-46010 2.000 EACH 195. 00000 390. 00| 580. 00000 1160. 00| 485. 00000 970. 00
PI PE END SECTI ON, 450 mm | | |
0046 718-06528 2.000 EACH 665. 00000 1330. 00| 375. 00000 750. 00| 540. 00000 1080. 00
OUTLET PROTECTOR, 1 | | |
0047 718-06529 3.000 EACH 665. 00000 1995. 00| 375. 00000 1125. 00| 555. 00000 1665. 00
OUTLET PROTECTOR, 2 | | |
0048 718- 06531 3.000 EACH 665. 00000 1995. 00| 375. 00000 1125. 00| 450. 00000 1350. 00
OUTLET PROTECTOR, 3 | | |
0049 718-52610 165.000 nB | 36. 21000 5974. 65| 43. 00000 7095. 00| 37. 50000 6187. 50
AGGREGATE FOR UNDERDRAI NS | | [
0050 801-01093 8.000 EACH 200. 00000 1600. 00| 220. 00000 1760. 00| 600. 00000 4800. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | | |
0051 801- 04308 7.000 EACH 90. 00000 630. 00| 100. 00000 700. 00| 150. 00000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06207 4866.000 m | 2. 75000 13381. 50| 3. 00000 14598. 00| 3. 30000 16057. 80

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 170 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-2070195
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 801-06218 12.000 m | 18. 00000 216. 00| 18. 00000 216. 00| 23. 00000 276. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 nm |

I
I
0054 801- 06605 20.000 EACH 50. 00000 1000. 00| 55. 00000 1100. 00| 60. 00000 1200. 00
BARRI CADE, |11A | | |
0055 801- 06606 6.000 EACH 60. 00000 360. 00| 66. 00000 396. 00| 75. 00000 450. 00
BARRI CADE, |11B | | |
0056 801- 06625 19.000 EACH 50. 00000 950. 00| 55. 00000 1045. 00| 79. 00000 1501. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0057 801- 06640 36.000 EACH 65. 00000 2340. 00| 71. 00000 2556. 00| 80. 00000 2880. 00
CONSTRUCTI ON SI GN, A | | |
0058 801- 06645 8.000 EACH 30. 00000 240. 00| 33. 00000 264. 00| 50. 00000 400. 00
CONSTRUCTI ON SI GN, B | | |
0059 801- 06710 90.000 DAY | 10. 00000 900. 00| 11. 00000 990. 00| 27. 50000 2475. 00
FLASH NG ARROW S| GN | | |
0060 801- 06775 LUMP| 5000. 00000 5000.00]  11000. 00000 11000. 00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0061 802- 05701 41.500 m | 33. 32000 1382. 78| 29. 80000 1236. 70| 31. 20000 1294. 80
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | [
0062 802- 05702 41.200 m | 27. 98000 1152. 78| 25. 15000 1036. 18| 28. 00000 1153. 60
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0063 802- 76025 1.220 n2 | 127. 62000 155. 70]| 250. 00000 305. 00| 253. 00000 308. 66
I

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |
0064 802- 76035 12.900 n2 | 156. 88000 2023. 75| 181. 80000 2345. 22| 195. 00000 2515. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0065 802- 96915 LUMP| 153. 13000 153. 13| 160. 00000 160. 00| 185. 00000 185. 00
SI GN, RELOCATE | |

0066 804- 06771 8.000 EACH 18. 41000 147. 28| 22. 00000 176. 00| 25. 00000 200. 00
DELI NEATOR POST, FLEXI BLE | | |

0067 808- 06701 69.000 m | 2.00000 138. 00| 2.00000 138. 00| 1. 95000 134. 55
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | [ |

0068 808- 06703 69.000 m | 2.00000 138. 00| 2. 00000 138. 00| 1. 95000 134. 55
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi |

0069 808- 06713 1270.000 m | 0. 50000 635. 00| 0. 50000 635. 00| 0. 95000 1206. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0070 808- 06716 480.000 m | 2.00000 960. 00| 2. 00000 960. 00| 2. 65000 1272. 00

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-2070195
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0071 808- 75245 1240.000 m | 1. 08000 1339. 20| 1. 08000 1339. 20| 1. 85000 2294. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0072 808- 75297 14.000 m | 12. 00000 168. 00| 12. 00000 168. 00| 30. 00000 420. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0073 808- 75998 70. 000 EACH 43. 50000 3045. 00| 48. 25000 3377. 50| 40. 00000 2800. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 434, 324. 06| $ 466, 417. 30| $ 474, 100. 76
__________________________________________ o
CONTRACT TOTALS | $ 434, 324. 06| $ 466, 417. 30| $ 474, 100. 76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 170 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 38-1894432 | (6) 35-0999231
| YARDBERRY LANDSCAPE | I AFRATE, ANGELO CONSTRUCTI ON] HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I |
0001 105-06790 6.000 MS | 2150. 00000 12900. 00| 750. 00000 4500. 00| 1677. 69000 10066. 14

FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  20000. 00000 20000.00]  14644. 00000 14644.00|  15446. 28000 15446. 28
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  26900. 00000 26900. 00|  30000. 00000 30000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  20000. 00000 20000.00]  14500. 00000 14500. 00|  31000. 00000 31000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02271 6.000 EACH 300. 00000 1800. 00| 500. 00000 3000. 00| 117. 70000 706. 20
HEADWALL, REMOVE | |

0006 202- 60820 3781.000 n2 | 3. 25000 12288. 25| 3.00000 11343. 00| 2. 20000 8318. 20
SURFACE M LLING ASPHALT | | |

0007 203- 02000 2048.000 n8 | 15. 00000 30720. 00| 30. 00000 61440. 00| 41. 15000 84275. 20
EXCAVATI ON,  COVMON | | |

0008 205- 06932 79.000 m | 21. 00000 1659. 00| 25. 00000 1975. 00| 27. 47000 2170. 13
TEMPORARY CHECK DAM STRAW BALES | | |

0009 205- 06937 604.000 m | 5. 00000 3020. 00| 5. 00000 3020. 00| 5. 47000 3303. 88
TEMPORARY SI LT FENCE | |

0010 207- 02045 1930.000 n8 | 17. 80000 34354. 00| 17. 00000 32810. 00| 18. 79000 36264. 70
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0011 211- 02060 96.000 n8 | 35. 00000 3360. 00| 30. 00000 2880. 00| 31. 96000 3068. 16
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 303- 04075 11.500 My | 28. 00000 322. 00| 30. 00000 345. 00| 103. 50000 1190. 25
COVPACTED AGGREGATE, O, 73 | | |

0013 303-52308 1340.000 My | 19. 00000 25460. 00| 25. 00000 33500. 00| 28. 22000 37814. 80
COVPACTED AGGREGATE, O, 53 | | |

0014 402- 05468 2124.000 My | 37. 40000 79437. 60| 36. 00000 76464. 00| 38. 62000 82028. 88
HVA BASE 25.0 mm MAI NLI NE | | |

0015 402- 05474 985.000 My | 38. 50000 37922. 50| 36. 00000 35460. 00| 38. 62000 38040. 70
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0016 402- 05477 551.000 My | 49. 50000 27274. 50| 47. 00000 25897. 00| 49. 65000 27357. 15
HVA SURFACE 9.5 nm MAI NLI NE | | |

0017 402- 05481 127.000 My | 58. 30000 7404. 10| 55. 00000 6985. 00| 58. 48000 7426. 96
HVA BASE 25.0 mm SHOULDER | |

0018 402- 05487 37.000 My | 60. 00000 2220. 00| 55. 00000 2035. 00| 58. 48000 2163. 76
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |

0019 402- 05490 79.000 My | 69. 30000 5474. 70| 66. 00000 5214. 00| 69. 51000 5491. 29
HVA SURFACE 9.5 mm SHOULDER | | |

0020 402- 05495 290.000 My | 49. 50000 14355. 00| 47. 00000 13630. 00| 49. 65000 14398. 50

HVA WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 170 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 38-1894432 | (6) 35-0999231
| YARDBERRY LANDSCAPE | I AFRATE, ANGELO CONSTRUCTI ON] HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 405-05517 1.200 My | 385. 00000 462. 00| 370. 00000 444. 00| 386. 16000 463. 39
ASPHALT FOR PRI VE COAT | | |
0022 406- 05520 4.500 M | 220. 00000 990. 00| 205. 00000 922. 50| 215. 14000 968. 13
ASPHALT FOR TACK COAT | | [
0023 610- 05527 89.000 My | 105. 00000 9345. 00| 85. 00000 7565. 00| 89. 92000 8002. 88
HVA FOR APPROACHES | | [
0024 611-06497 3.000 EACH 200. 00000 600. 00| 135. 00000 405. 00| 220. 66000 661. 98
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 1.000 EACH 275. 00000 275. 00| 180. 00000 180. 00| 275. 83000 275. 83
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 27.000 EACH 134. 00000 3618. 00| 120. 00000 3240. 00| 123. 57000 3336. 39
R GHT OF WAY MARKER | | [
0027 615- 06505 7.000 EACH 600. 00000 4200. 00| 500. 00000 3500. 00| 551. 65000 3861. 55
MONUMENT, B | | |
0028 621-01004 2.000 EACH 750. 00000 1500. 00| 550. 00000 1100. 00| 579. 24000 1158. 48
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06545 1.300 My | 425. 00000 552. 50| 615. 00000 799. 50| 646. 54000 840. 50
FERTI LI ZER | | |
0030 621-06548 4,200 kg | 350. 00000 1470. 00| 52. 00000 218. 40| 54. 61000 229. 36
SEED M XTURE, CV | | |
0031 621- 06553 216.000 kg | 6. 50000 1404. 00| 6. 50000 1404. 00| 6. 81000 1470. 96
SEED M XTURE, R | | |
0032 621- 06557 51.000 kg | 10. 00000 510. 00| 16. 00000 816. 00| 16. 49000 840. 99
SEED M XTURE, T | | |
0033 621- 06565 7.700 My | 400. 00000 3080. 00| 470. 00000 3619. 00| 493. 18000 3797. 49
MULCHI NG MATERI AL | | |
0034 621- 06567 11. 600 kL | 10. 00000 116. 00| 0. 60000 6. 96| 0. 61000 7.08
WATER | [ |
0035 621- 06574 645.000 n2 | 6. 00000 3870. 00| 4. 00000 2580. 00| 4. 37000 2818. 65
SODDI NG | | |
0036 715-03584 2.000 EACH 1100. 00000 2200. 00| 370. 00000 740. 00| 517. 63000 1035. 26
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0037 715-05047 2.000 EACH 1250. 00000 2500. 00| 525. 00000 1050. 00| 598. 97000 1197. 94
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0038 715-05048 721.000 m | 8. 50000 6128. 50| 14. 00000 10094. 00| 6. 92000 4989. 32
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0039 715- 05053 39.700 m | 30. 00000 1191. 00| 35. 00000 1389. 50| 55. 44000 2200. 97
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0040 715-05121 31.000 m | 120. 00000 3720. 00| 140. 00000 4340. 00| 93. 26000 2891. 06

PIPE, TYPE 1, CIROULAR 450 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 170 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 38-1894432 | (6) 35-0999231
| YARDBERRY LANDSCAPE | I AFRATE, ANGELO CONSTRUCTI ON] HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 715-05169 28.000 m | 110. 00000 3080. 00| 120. 00000 3360. 00| 94. 99000 2659. 72
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0042 715-05171 16.000 m | 125. 00000 2000. 00| 140. 00000 2240. 00| 106. 54000 1704. 64
PIPE, TYPE 3, O RCULAR 450 nm [ [ [
0043 715-05229 31.000 m | 150. 00000 4650. 00| 260. 00000 8060. 00| 176. 75000 5479. 25
PI PE, TYPE 1, DEFORMED, M N. AREA 0.17 | | |
ne | | I
0044 715- 46005 6. 000 EACH 300. 00000 1800. 00| 525. 00000 3150. 00| 363. 08000 2178. 48
PI PE END SECTI ON, 375 mm | |
0045 715-46010 2.000 EACH 325. 00000 650. 00| 630. 00000 1260. 00| 401. 17000 802. 34
PI PE END SECTI ON, 450 mm | |
0046 718-06528 2.000 EACH 600. 00000 1200. 00| 525. 00000 1050. 00| 576. 79000 1153. 58
QUTLET PROTECTOR, 1 | |
0047 718-06529 3.000 EACH 600. 00000 1800. 00| 525. 00000 1575. 00| 691. 99000 2075. 97
QUTLET PROTECTOR, 2 | |
0048 718-06531 3.000 EACH 600. 00000 1800. 00| 525. 00000 1575. 00| 747. 79000 2243. 37
QUTLET PROTECTOR, 3 | |
0049 718-52610 165.000 nB | 35. 00000 5775. 00| 37. 00000 6105. 00| 49. 90000 8233. 50
AGGREGATE FOR UNDERDRAI NS | | [
0050 801-01093 8.000 EACH 230. 00000 1840. 00| 210. 00000 1680. 00| 468. 90000 3751. 20
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [
0051 801-04308 7.000 EACH 103. 50000 724. 50| 95. 00000 665. 00| 110. 33000 772.31
ROAD CLOSURE SI GN ASSEMBLY | | [
0052 801-06207 4866.000 m | 3. 10000 15084. 60| 3. 00000 14598. 00| 3. 29000 16009. 14
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0053 801- 06218 12.000 m | 20. 70000 248. 40| 19. 00000 228. 00| 19. 75000 237. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 nm |

|
0054 801- 06605 20.000 EACH 57. 50000 1150. 00| 53. 00000 1060. 00| 77. 23000 1544. 60
BARRI CADE, I11A | |
0055 801- 06606 6.000 EACH 69. 00000 414. 00 63. 00000 378. 00| 88. 26000 529. 56
BARRI CADE, |11B | |
0056 801- 06625 19. 000 EACH| 57. 50000 1092. 50| 52. 00000 988. 00| 99. 30000 1886. 70
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801- 06640 36.000 EACH 75. 00000 2700. 00| 70. 00000 2520. 00| 66. 20000 2383. 20
CONSTRUCTI ON SI GN, A | | |
0058 801- 06645 8.000 EACH 34. 50000 276. 00| 32. 00000 256. 00| 38. 62000 308. 96
CONSTRUCTI ON SIGN, B | | |
0059 801- 06710 90.000 DAY | 40. 00000 3600. 00| 11. 00000 990. 00| 15. 45000 1390. 50

FLASH NG ARROW SI GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 170 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 510, 574. 12 RQUTE : US 36
CALL ORDER . 170 CONTRACT ID: R -25711-A COUNTI ES : HENRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 38-1894432 | (6) 35-0999231
| YARDBERRY LANDSCAPE | I AFRATE, ANGELO CONSTRUCTI ON] HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 801-06775 LUWP| 3500. 00000 3500. 00| 10000. 00000 10000. 00| 69923. 20000 69923. 20
MAI NTAI NI NG TRAFFI C | | |
0061 802-05701 41.500 m | 38. 00000 1577. 00| 32. 00000 1328. 00| 32. 88000 1364. 52
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0062 802- 05702 41.200 m | 36. 00000 1483. 20| 26. 00000 1071. 20| 27. 75000 1143. 30
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0063 802- 76025 1.220 n2 | 185. 00000 225. 70| 135. 00000 164. 70| 268. 10000 327.08
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0064 802- 76035 12.900 n2 | 172. 00000 2218. 80| 165. 00000 2128. 50| 200. 58000 2587. 48
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0065 802-96915 LUWP| 2000. 00000 2000. 00| 160. 00000 160. 00| 176. 53000 176. 53
SI GN, RELOCATE | | [
0066 804-06771 8.000 EACH 110. 00000 880. 00| 20. 00000 160. 00| 24. 27000 194. 16
DELI NEATOR POST, FLEXI BLE | |
0067 808-06701 69.000 m | 3. 00000 207. 00| 1. 30000 89. 70| 1. 38000 95. 22
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0068 808-06703 69.000 m | 3. 00000 207. 00| 1. 20000 82. 80| 1.21000 83. 49
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0069 808-06713 1270.000 m | 0. 75000 952. 50| 0. 35000 444. 50| 0. 36000 457. 20
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0070 808-06716 480.000 m | 3. 00000 1440. 00| 1. 70000 816. 00| 1. 81000 868. 80
LI NE, REMOVE | | |
0071 808- 75245 1240.000 m | 1. 50000 1860. 00| 1. 00000 1240. 00| 1. 08000 1339. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0072 808- 75297 14.000 m | 14. 00000 196. 00| 10. 00000 140. 00| 11. 03000 154. 42
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0073 808- 75998 70.000 EACH 60. 00000 4200. 00| 40. 00000 2800. 00| 44, 13000 3089. 10
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 485, 435. 85| $ 496, 419. 26| $ 623, 727. 11
CONTRACT TOTALS | $ 485, 435. 85| $ 496, 419. 26| $ 623, 727. 11




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/23/
PAGE : 180 -1

02

OVERHEAD S| GN STRUCTURE, TW N |
CANTI LEVER, REMOVE AND RESET |

ENG NEER S ESTI MATE: $ 13, 127, 837.27 (A + B) ROUTE : SR 66
CALL ORDER : 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 11/27/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : E620002
0064040
E620001
OTHERS
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. A+ B = $ 13,135,500.00 100. 0000%
2 35-1139301 E & B PAVING |NC AWARD A+ B= $ 12, 672,435.49 101. 2058%
3 35-1009310 DEl G BROTHERS LUVBER & CONSTR A+ B = $ 14,307, 053.42 115. 8843%
4 35-0999231 HUNT PAVI NG COVPANY, | NC. A+ B = $ 14,423,849, 52 117. 4679%
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GOHVANN ASPHALT & OONSTR, ||E & B PAVING |NC. | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 S| GN MODERNI ZATI ON
I I I
0001 105-01925 18.000 MOS | 2000. 00000 36000. 00| 1735. 61000 31240. 98| 1235. 00000 22230. 00
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP|  75000. 00000 75000. 00| 182446. 29000 182446. 29| 135000. 00000 135000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  365000. 00000 365000. 00| 373221. 77000 373221.77| 425000. 00000 425000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  110000. 00000 110000. 00| 111966. 53000 111966. 53] 110000. 00000 110000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 6723.000 n2 | 7.95000 53447. 85| 9. 70000 65213. 10| 17. 50000 117652. 50
PAVEMENT, REMOVE | | |
0006 202- 02278 270.000 m | 14. 90000 4023. 00| 15. 03000 4058. 10| 26. 00000 7020. 00
CURB, CONCRETE, REMOVE | |
0007 202-52710 458.000 n2 | 6. 35000 2908. 30| 7.09000 3247. 22| 21. 00000 9618. 00
S| DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 36.566 n2 | 50. 00000 1828. 30| 30. 00000 1096. 98| 55. 00000 2011. 13
SURFACE M LLI NG, ASPHALT | | |
0009 202- 74075 2.000 EACH 1300. 00000 2600. 00| 1327. 66000 2655. 32| 2215. 00000 4430. 00
OVERHEAD S| GN STRUCTURE, MONOTUBE, | |
REMOVE | [ |
0010 202- 74080 1.000 EACH 720. 00000 720. 00| 735. 40000 735. 40| 1070. 00000 1070. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | |
REMOVE | | I
0011 202- 74085 1.000 EACH| 3715. 00000 3715. 00| 3787. 54000 3787. 54| 1280. 00000 1280. 00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 78515 LUWP| 2045. 00000 2045. 00| 2083. 64000 2083. 64| 2150. 00000 2150. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0013 202-91385 44,000 EACH 275. 00000 12100. 00| 286. 07000 12587. 08| 1055. 00000 46420. 00
I NLET, REMOVE | [ [
0014 202-93047 8.000 EACH 425. 00000 3400. 00| 584. 50000 4676. 00| 2830. 00000 22640. 00
MANHOLE, REMOVE | |
0015 202-94793 1246.000 m | 35. 50000 44233. 00| 8. 65000 10777. 90| 48. 00000 59808. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | [
0016 202- 95579 2.000 EACH 300. 00000 600. 00| 306. 42000 612. 84| 140. 00000 280. 00
SERVI CE POl NT, REMOVE | | [
0017 202-96022 25.000 EACH 200. 00000 5000. 00| 364. 22000 9105. 50| 650. 00000 16250. 00
CONCRETE FOUNDATI ON, REMOVE [ [ [
0018 202-96133 731.000 m | 32. 50000 23757. 50| 49. 51000 36191. 81| 141. 00000 103071. 00
Pl PE, REMOVE | | |
0019 202-96151 LUVP| 1200. 00000 1200. 00| 1225. 66000 1225. 66| 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0020 203-02070 41885.300 nB | 11. 75000 492152, 28| 12. 18000 510162. 95| 15. 45000 647127. 89
BORROW | | |
0021 203- 02235 19838.000 n2 | 2. 45000 48603. 10| 0. 83000 16465. 54| 1. 20000 23805. 60
BREAKI NG PAVENVENT | |
0022 205-02224 1300.000 m | 5. 45000 7085. 00| 5. 56000 7228. 00| 6. 00000 7800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0023 205- 02237 52.000 EACH 60. 00000 3120. 00| 61. 20000 3182. 40| 65. 00000 3380. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

|
0024 211- 02050 1583.930 n8 | 25. 00000 39598. 25| 28. 56000 45237. 04| 27.00000 42766. 11
B BORROW | |
0025 211- 02060 5128.810 n8 | 25. 00000 128220. 25| 28. 20000 144632. 44 27.00000 138477. 87
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 213-52830 65.000 n8 | 90. 00000 5850. 00| 255. 00000 16575. 00| 158. 00000 10270. 00
FLOMBLE NMORTAR | |
0027 303- 52308 26086.700 My | 20. 00000 521734. 00| 18. 06000 471125. 80| 22. 70000 592168. 09
COVPACTED AGGREGATE, O, 53 | | |
0028 304- 06464 7611.750 n8 | 70. 00000 532822. 50| 37. 43000 284907. 80| 59. 40000 452137. 95
SUBBASE FOR PCCP | | |
0029 305- 05206 3888.000 My | 45. 00000 174960. 00| 34. 09000 132541. 92| 31. 40000 122083. 20
W DENI NG W TH HVA ,  TEMPORARY | | |
0030 402- 05468 1055.200 My | 35. 00000 36932. 00| 35. 60000 37565. 12| 39. 00000 41152. 80
HVA BASE 25.0 mm MAI NLI NE | | |
0031 402- 05474 626.810 My | 36. 25000 22721. 86| 37. 10000 23254. 65| 40. 60000 25448. 49
|

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/23/02
180 -3

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0032 402- 05475 267.400 My | 48. 00000 12835. 20| 49. 20000 13156. 08| 48. 10000 12861. 94
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0033 402- 05477 267.920 My | 50. 00000 13396. 00| 50. 75000 13596. 94| 54. 00000 14467. 68
HVA SURFACE 9.5 nm MAI NLI NE | | [
0034 402- 05495 768.000 My | 39. 50000 30336. 00| 40. 90000 31411. 20| 41. 00000 31488. 00
HVA WEDGE AND LEVEL | | [
0035 406- 05520 3.060 My | 200. 00000 612. 00| 185. 00000 566. 10| 220. 00000 673. 20
ASPHALT FOR TACK COAT | | [
0036 501- 05240 6110.000 m | 25. 00000 152750. 00| 20. 93000 127882. 30| 21. 00000 128310. 00
CONTRACTI ON JO NT, D1 | | [
0037 501- 06266 LUWP| 5000. 00000 5000. 00| 5199. 48000 5199. 48| 7000. 00000 7000. 00
PROFI LOGRAPH, PCCP | | |
0038 501- 06322 36243.100 n2 | 45. 00000 1630939. 50| 41. 04000 1487416. 82| 38. 40000 1391735. 04
QA PCCP, 275 nm | | |
0039 501- 06322 1488.200 n2 | 100. 00000 148820. 00| 194. 04000 288770. 33| 72. 00000 107150. 40
QT QA PCCP, 275 mm, SHOULDER, MODI FIED | [ |
0040 601-04746 3.000 EACH 5750. 00000 17250. 00| 7650. 00000 22950. 00| 6100. 00000 18300. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0041 601-06228 4,000 EACH 54840. 00000 219360. 00| 59721. 00000 238884. 00| 58300. 00000 233200. 00
| MPACT ATTENUATOR, CR, W, TL-3 | |
0042 601- 06306 1.000 EACH| 4375. 00000 4375. 00| 1500. 00000 1500. 00| 4500. 00000 4500. 00
| MPACT ATTENUATOR, RESET, R2, W, TL-3 | | |
0043 602-02476 865.900 m | 375. 00000 324712. 50| 238. 18000 206240. 06| 309. 00000 267563. 10
BARR ER, CONCRETE, MODI FI ED [ | [
0044 602- 06032 1236.000 m | 150. 00000 185400. 00| 116. 84000 144414. 24| 194. 00000 239784. 00
BARRI ER, MEDI AN, CONCRETE 840 nm | | |
0045 602- 06639 928.000 m | 50. 00000 46400. 00| 60. 00000 55680. 00| 109. 00000 101152. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 2211.000 m | 48. 00000 106128. 00| 57. 54000 127220. 94| 92. 00000 203412. 00
TEMPORARY CONCRETE BARRI ER | | [
0047 602-06729 278.000 EACH 5. 70000 1584. 60| 5. 81000 1615. 18| 6. 00000 1668. 00
BARRI ER DELI NEATOR | | [
0048 603-90316 140.000 m | 59. 00000 8260. 00| 69. 36000 9710. 40| 63. 00000 8820. 00
FENCE, CHAI N LINK, 2320 nm | | |
0049 604- 06069 157.160 n2 | 31. 50000 4950. 54| 42.71000 6712. 30| 72. 00000 11315. 52
CURB RAMP, CONCRETE | | |
0050 604-91531 654.000 n2 | 26. 50000 17331. 00| 42. 71000 27932. 34| 44, 00000 28776. 00
SI DEWALK, CONCRETE, 100 mm | | |
0051 605- 06090 1320.300 m | 34. 00000 44890. 20| 27. 45000 36242. 24| 25. 00000 33007. 50
CURB, | NTEGRAL, CONCRETE | | |
0052 605- 06095 189.300 m | 66. 00000 12493. 80| 27. 45000 5196. 29| 29. 00000 5489. 70
|

CURB, | NTEGRAL, B, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 23/
180 -4

02

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0053 605- 06140 366.900 m | 28. 00000 10273. 20| 62. 33000 22868. 88| 67. 00000 24582. 30
CURB AND GUTTER, CONCRETE | | |
0054 611- 05330 565.200 n2 | 36. 00000 20347. 20| 47. 04000 26587. 01| 49. 00000 27694. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0055 615-06490 3.000 EACH 108. 00000 324. 00| 229. 50000 688. 50| 110. 00000 330. 00
R GHT OF WAY MARKER | | |
0056 615- 06505 2.000 EACH 420. 00000 840. 00| 561. 00000 1122. 00| 460. 00000 920. 00
MONUMENT, B | | |
0057 615-06515 9.000 EACH 120. 00000 1080. 00| 280. 50000 2524. 50| 130. 00000 1170. 00
MONUMENT, D | | |
0058 621-01004 1.000 EACH 660. 00000 660. 00| 673. 20000 673. 20| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0059 621-06574 8909.530 n2 | 3. 60000 32074. 31| 3. 67000 32697. 98| 3. 80000 33856. 21
SODDI NG | | |
0060 714-93641 242.100 m | 748. 00000 181090. 80| 771. 33000 186738. 99| 1062. 00000 257110. 20
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 900 nm | | |
0061 714-97799 LUWP| 75000. 00000 75000. 00] 228480. 00000 228480. 00| 57800. 00000 57800. 00
RETAI NI NG WALL, RECONSTRUCT , LINE NER | | |
0062 714-97799 LUWP| 75000. 00000 75000. 00] 148300. 00000 148300. 00| 57800. 00000 57800. 00
RETAI NI NG WALL, RECONSTRUCT , LINE SER | | |
0064 715-05149 757.600 m | 89. 50000 67805. 20| 94. 08000 71275. 01 174. 00000 131822. 40
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0065 715-05151 117.500 m | 99. 00000 11632. 50| 101. 81000 11962. 68| 216. 00000 25380. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0066 715-05152 27.500 m | 114. 00000 3135. 00| 126. 14000 3468. 85| 243. 00000 6682. 50
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0067 715-05154 14.000 m | 155. 00000 2170. 00| 188. 68000 2641. 52| 259. 00000 3626. 00
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0068 715- 05422 91.600 m | 225. 00000 20610. 00| 204. 89000 18767. 92| 476. 00000 43601. 60
PI PE, SLOTTED DRAIN, 300 mm | [ [
0070 715-46000 5.000 EACH 375. 00000 1875. 00| 295. 66000 1478. 30| 340. 00000 1700. 00
PI PE END SECTI ON, 300 mm | | |
0071 715-95092 300.000 m | 250. 00000 75000. 00| 169. 29000 50787. 00| 322. 00000 96600. 00
SLOTTED DRAIN, 300 mm, TEMPORARY | | |
0072 718-52610 435.890 nB8 | 40. 00000 17435. 60| 40. 80000 17784. 31| 39. 00000 16999. 71
AGGREGATE FOR UNDERDRAI NS | | [
0073 718-99153 9219.700 n2 | 2. 65000 24432. 21| 2. 70000 24893. 19| 1. 80000 16595. 46

GEOTEXTI LES FOR UNDERDRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127, 837.27 (A + B) ROUTE : SR 66
CALL ORDER : 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GOHVANN ASPHALT & OONSTR, ||E & B PAVING |NC. | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0074 720- 44000 9.000 EACH 325. 00000 2925. 00| 510. 64000 4595. 76| 512. 00000 4608. 00
CASTI NG, ADJUST TO GRADE | |
0075 720- 44296 24.000 EACH| 975. 00000 23400. 00| 567. 66000 13623. 84| 792. 00000 19008. 00
CAP | NLET | | |
0076 720- 45041 11. 000 EACH| 4100. 00000 45100. 00| 2742. 68000 30169. 48| 6245. 00000 68695. 00
I NLET, H5 | [ I
0077 720- 45045 10. 000 EACH| 1425. 00000 14250. 00| 1152. 28000 11522. 80| 2570. 00000 25700. 00
I NLET, J10 | | |
0078 720- 45055 12. 000 EACH| 1550. 00000 18600. 00| 1213. 79000 14565. 48| 2770. 00000 33240. 00
I NLET, MLO | | |
0079 720- 45085 3.000 EACH 2700. 00000 8100. 00| 1571. 14000 4713. 42| 3065. 00000 9195. 00
I NLET, T14 [ [ I
0080 720- 45250 2.000 EACH 2500. 00000 5000. 00| 2262. 67000 4525, 34 2830. 00000 5660. 00
CATCH BASI N, K10 | |
0081 720- 45410 1.000 EACH 1250. 00000 1250. 00| 1240. 17000 1240. 17| 2075. 00000 2075. 00
MANHOLE, C4 | | |
0082 720- 94612 10. 000 EACH| 2975. 00000 29750. 00| 2588. 86000 25888. 60| 5875. 00000 58750. 00
MANHOLE, K4 | | I
0083 720- 94906 13.000 EACH| 2000. 00000 26000. 00| 1471. 92000 19134. 96| 3785. 00000 49205. 00
I NLET, X5 | | |
0084 720- 95422 2.000 EACH 3300. 00000 6600. 00| 2819. 73000 5639. 46| 5255. 00000 10510. 00
MANHOLE, J4 | |
0085 720- 98174 1.000 EACH 2600. 00000 2600. 00| 2011. 94000 2011. 94| 3240. 00000 3240. 00
I NLET, B15 | | |
0086 720- 98555 3.000 EACH 2700. 00000 8100. 00| 2084. 50000 6253. 50| 3440. 00000 10320. 00
I NLET, C15 | | |
0087 731-03914 631.000 n2 | 60. 00000 37860. 00| 89. 95000 56758. 45| 62. 00000 39122. 00
FACE PANEL, W RE | | I
0088 731-93945 1622.200 n2 | 90. 00000 145998. 00| 127. 50000 206830. 50| 102. 00000 165464. 40
FACE PANELS, CONCRETE | | |
0089 731-93946 1622.200 n2 | 50. 00000 81110. 00| 96. 90000 157191. 18| 57. 00000 92465. 40
WALL ERECTI ON | | |
0090 731-93946 631.000 n2 | 60. 00000 37860. 00| 59. 35000 37449. 85| 55. 00000 34705. 00
WALL ERECTI ON , W RE | | |
0091 731- 93947 660.000 m | 70. 00000 46200. 00| 71. 40000 47124. 00| 55. 00000 36300. 00
LEVELI NG PAD, CONCRETE | | I
0092 801- 03290 12.000 EACH 165. 00000 1980. 00| 402. 90000 4834. 80| 425. 00000 5100. 00
CONSTRUCTI ON SIGN, C | | |
0093 801- 03291 2.000 EACH 50. 00000 100. 00| 158. 10000 316. 20| 165. 00000 330. 00
CONSTRUCTI ON SIGN, D | | |
0094 801- 06201 85.500 n2 | 134. 32000 11484. 36| 137. 01000 11714. 36| 195. 00000 16672. 50

TEMPORARY PANEL S| GNS [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0095 801- 06202 96.000 m | 42. 00000 4032. 00| 42. 76000 4104. 96| 68. 00000 6528. 00
TEMPORARY PANEL S| GN SUPPORTS | | |
0096 801- 06203 14456.250 m | 0. 45000 6505. 31| 0. 48000 6939. 00| 0. 50000 7228.13
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0097 801- 06606 15.000 EACH| 100. 00000 1500. 00| 234. 60000 3519. 00| 245. 00000 3675. 00
BARRI CADE, |11B | |
0098 801- 06640 62. 000 EACH 125. 00000 7750. 00| 198. 90000 12331. 80| 205. 00000 12710. 00
CONSTRUCTI ON SI GN, A | | [
0099 801- 06645 22.000 EACH 50. 00000 1100. 00| 59. 16000 1301. 52| 62. 00000 1364. 00
CONSTRUCTI ON SI G\, B | | [
0100 801-06710 360. 000 DAY | 15. 00000 5400. 00| 14. 28000 5140. 80| 16. 00000 5760. 00
FLASHI NG ARROW S| GN | | [
0101 801-06775 LUWP| 65421. 66000 65421. 66| 57868. 65000 57868. 65| 168000. 00000 168000. 00
MAI NTAI NI NG TRAFFI C | | |
0102 802-05701 54.400 m | 30. 00000 1632. 00| 30. 50000 1659. 20| 25. 00000 1360. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0103 802- 05702 58.800 m | 26. 00000 1528. 80| 26. 17000 1538. 80| 16. 00000 940. 80
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | [ [
0104 802- 76015 11.750 n2 | 165. 00000 1938. 75| 168. 58000 1980. 82| 236. 00000 2773. 00
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0105 802- 76025 7.840 n2 | 118. 00000 925. 12| 120. 42000 944. 09| 120. 00000 940. 80

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0106 802- 76035 17.570 n2 | 119. 00000 2090. 83| 121. 54000 2135. 46| 122. 00000 2143. 54
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0107 802- 76045 2.300 n2 | 161. 00000 370. 30| 164. 18000 377.61] 180. 00000 414. 00
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0108 803- 02310 1344.000 kg | 2. 45000 3292. 80| 2. 50000 3360. 00| 1. 40000 1881. 60
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0109 803- 06031 16.200 n8 | 509. 00000 8245. 80| 519. 18000 8410. 72 405. 00000 6561. 00
SI GN FOUNDATI ONS, CONCRETE | | |

0110 803- 76140 2.000 EACH  12525.00000 25050.00]  12777. 16000 25554.32|  13900. 00000 27800. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | | |

0111 803-76175 8.400 m | 500. 00000 4200. 00| 507. 88000 4266. 19| 590. 00000 4956. 00

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 803-91084 1.000 EACH 350. 00000 350. 00| 357. 34000 357. 34| 1575. 00000 1575. 00
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | | |
0113 805-01815 4.000 EACH 1780. 00000 7120. 00| 1814. 71000 7258. 84| 1675. 00000 6700. 00
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0114 805-01842 7.000 EACH 590. 00000 4130. 00| 603. 75000 4226. 25| 660. 00000 4620. 00
HANDHOLE, SI GNAL | |
0115 805-01861 94.000 m | 5. 00000 470. 00| 4. 69000 440. 86| 5. 00000 470. 00
SI GNAL CABLE, | NTERCONNECT, 12C/ 19 | | |
0116 805-02152 4.000 EACH 340. 00000 1360. 00| 347. 06000 1388. 24| 435. 00000 1740. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nmm | [ [
0117 805-02328 1352.000 m | 1. 00000 1352. 00| 0. 90000 1216. 80| 1. 00000 1352. 00
SI GNAL CABLE, 1C 14GA. | | |
0118 805- 02596 1.000 EACH 180. 00000 180. 00| 183. 24000 183. 24| 320. 00000 320. 00
CONDU T RI SER W TH WEATHERHEAD, STEEL | | |
0119 805-03391 52.000 WK | 1. 00000 52. 00| 0. 01000 0. 52| 4250. 00000 221000. 00
TRUCK, TOW | | [
0120 805- 04602 1.000 EACH 420. 00000 420. 00| 428. 98000 428. 98| 300. 00000 300. 00
CONTROLLER, REW RE | | [
0121 805- 06592 1541.000 m | 27. 00000 41607. 00| 27. 67000 42639. 47| 35. 00000 53935. 00
CONDUI T, STEEL, GALVANI ZED, 50nm [ | [
0122 805- 78100 1.000 EACH 10300. 00000 10300. 00| 10500. 84000 10500. 84| 9800. 00000 9800. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0123 805- 78205 7.000 EACH 440. 00000 3080. 00| 449. 60000 3147. 20| 435. 00000 3045. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | |
0124 805- 78215 5.000 EACH 440. 00000 2200. 00| 449. 60000 2248. 00| 435. 00000 2175. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0125 805- 78230 3.000 EACH 665. 00000 1995. 00| 678. 14000 2034. 42| 640. 00000 1920. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0126 805- 78415 4.000 EACH 1260. 00000 5040. 00| 1286. 04000 5144. 16| 1325. 00000 5300. 00
SPAN, CATENARY, AND TETHER | | |

0127 805- 78420 4.000 EACH 191. 00000 764. 00| 194. 80000 779. 20| 230. 00000 920. 00
DI SCONNECT HANGER | | |

0128 805- 78445 1.000 EACH 438. 00000 438. 00| 446. 67000 446. 67 450. 00000 450. 00
SI GNAL SERVI CE | | |

0129 805- 78467 12.000 m | 4.00000 48. 00| 4.10000 49. 20| 5. 00000 60. 00

SI GNAL CABLE, 3C 8GA. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0130 805- 78480 378.000 m | 2. 75000 1039. 50| 2. 64000 997. 92| 3. 00000 1134. 00
SI GNAL CABLE, 3C 14GA. | |
0131 805- 78485 516.000 m | 3. 00000 1548. 00| 2.87000 1480. 92| 3. 50000 1806. 00
SI GNAL CABLE, 5C 14GA. | |
0132 805- 78490 441.000 m | 3. 15000 1389. 15| 3. 21000 1415. 61| 4. 00000 1764. 00
SI GNAL CABLE, 7C 14GA. | |
0133 805- 78510 2109.000 m | 2. 50000 5272. 50| 2. 53000 5335. 77| 2. 50000 5272.50
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0134 805- 78785 10. 000 EACH| 555. 00000 5550. 00| 566. 46000 5664. 60| 480. 00000 4800. 00
S| GNAL DETECTOR HOUSI NG | | [
0135 805- 78795 438.000 m | 23. 40000 10249. 20| 23. 88000 10459. 44| 28. 00000 12264. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0136 805- 78925 1.000 EACH 875. 00000 875. 00| 893. 34000 893. 34| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0137 805-81060 4,000 EACH 2830. 00000 11320. 00| 2887. 02000 11548. 08| 3350. 00000 13400. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0138 805- 86805 3.000 EACH 1690. 00000 5070. 00| 1724. 46000 5173. 38 2100. 00000 6300. 00
SERVI CE PO NT, | | |
0139 805- 86900 17.000 EACH 603. 00000 10251. 00| 614. 69000 10449. 73 430. 00000 7310. 00
JUNCTI ON BOX |
0140 805-86930 9.000 EACH 6. 00000 54. 00| 6. 03000 54.27 16. 00000 144. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0141 805- 86935 8.000 EACH 15. 75000 126. 00| 16. 05000 128. 40 32. 00000 256. 00
I NSULATI NG LI NK, WATERPROOFED | |
0142 805-94295 12. 000 EACH| 475. 00000 5700. 00| 485. 08000 5820. 96 252. 00000 3024. 00
SI GNAL HEAD, RELOCATE | |
0143 805-96121 4.000 EACH 147. 00000 588. 00| 149. 58000 598. 32 105. 00000 420. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C |

0145 805- 98336 60.500 m | 13. 40000 810. 70| 13. 68000 827. 64 16. 00000 968. 00
WRE, NO 4 COPPER I N PLASTIC DUCT, IN |
CONDUIT, 4 1/C |

0146 807- 02191 11.000 EACH 287. 00000 3157. 00| 292. 94000 3222. 34 640. 00000 7040. 00
HANDHOLE, LI GHTI NG | |

0147 807- 04653 17.000 EACH 562. 00000 9554. 00| 294. 92000 5013. 64 428. 00000 7276. 00
LI GHTI NG FOUNDATI ON | N CONCRETE BARRI ER |

0148 807- 82016 3.000 EACH 694. 00000 2082. 00| 708. 21000 2124. 63 540. 00000 1620. 00

SIGN CIRCU T | NSTALLATI ON, CANTI LEVER, | |

I
I
I
I
I
I
I
|
I
I
0144 805- 98335 133.000 m | 13. 40000 1782. 20| 13. 68000 1819. 44| 16. 00000 2128. 00
I
I
I
I
I
I
|
I
|
2 LUM NAI RES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0149 807-82017 1.000 EACH 700. 00000 700. 00| 713. 82000 713. 82| 650. 00000 650. 00

SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |
0150 807- 86790 9.000 EACH 362. 00000 3258. 00| 369. 83000 3328. 47| 440. 00000 3960. 00
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | |

0151 807- 86910 3.000 EACH 29. 25000 87. 75| 29. 79000 89. 37| 35. 00000 105. 00
CONNECTOR KI T,  UNFUSED | | |

0152 807- 86915 6.000 EACH 30. 25000 181. 50| 30. 92000 185. 52| 38. 00000 228. 00
CONNECTOR KI T, FUSED | | |

0153 807- 86950 3.000 EACH 44. 85000 134. 55| 45. 75000 137. 25| 24. 00000 72.00

SIGN, UNDERPASS, AND ROADVWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | I

0154 807- 86955 6.000 EACH 160. 00000 960. 00| 161. 83000 970. 98| 65. 00000 390. 00
CABLE DUCT MARKER | | |

0155 808- 03002 899.890 m | 16. 30000 14668. 21| 16. 63000 14965. 17 17. 00000 15298. 13
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |

0156 808- 03631 2688.900 m | 4.10000 11024. 49 4.18000 11239. 60| 4. 30000 11562. 27
LINE, EPOXY, SOLID, WH TE, 100 nm | | |

0157 808- 03632 1815.600 m | 4.10000 7443. 96| 4. 18000 7589. 21| 4. 30000 7807. 08
LINE, EPOXY, SOLID, YELLOW 100 mm | | |

0158 808- 04896 10.000 m | 16. 30000 163. 00| 16. 63000 166. 30| 17. 00000 170. 00
LINE, EPOXY, BROKEN, YELLOW 100 mm | | |

0159 808- 05534 794.000 m | 27. 40000 21755. 60| 27. 95000 22192. 30| 29. 00000 23026. 00
LINE, EPOXY, SOLID, VH TE, 200 nm | | |

0160 808- 05535 53.000 m | 74. 60000 3953. 80| 76. 09000 4032. 77 79. 00000 4187.00

TRANSVERSE MARKI NGS, EPOXY, SOLID, | | |
WH TE, CROSSHATCH LINE, 600 mm | [ |

0161 808- 06701 62.750 m | 2.35000 147. 46| 2. 40000 150. 60| 2.50000 156. 88
LINE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mm | | |

0162 808- 06703 599.000 m | 1. 25000 748. 75| 1. 25000 748. 75| 1. 30000 778.70
LINE, THERMOPLASTIC, SOLID, W TE, 100mm | |

0163 808- 06716 3875.000 m | 1. 50000 5812. 50| 1. 53000 5928. 75| 1. 60000 6200. 00
LI NE, REMOVE | | |

0164 808- 74805 80.000 m | 74. 60000 5968. 00| 76. 09000 6087. 20| 78. 00000 6240. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 nm | | |

0165 808- 74807 15.000 EACH 384. 00000 5760. 00| 391. 68000 5875. 20 406. 00000 6090. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | [
| NDI CATI ONS ARROAS [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-1009310
| GCOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC | DEI G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0166 808- 74808 8.000 EACH 446. 00000 3568. 00| 454, 92000 3639. 36| 472. 00000 3776. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |
0167 808- 75245 132.000 m | 1. 30000 171. 60| 1. 35000 178. 20| 1. 40000 184. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0168 808- 75320 17.000 EACH 55. 00000 935. 00| 56. 10000 953. 70| 58. 00000 986. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0169 808- 75325 8.000 EACH 75. 00000 600. 00| 76. 50000 612. 00| 80. 00000 640. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | [
0170 808- 94455 129.000 m | 21. 30000 2747. 70| 21. 73000 2803. 17| 22. 00000 2838. 00
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | | |
0171 203- 02000 1100. 000 nB | 17. 50000 19250. 00| 15. 02000 16522. 00| 18. 90000 20790. 00
EXCAVATI QN, COWDN | | |
0172 703-03489 578. 000 EACH 10. 00000 5780. 00| 15. 00000 8670. 00| 11. 50000 6647. 00
TIE BAR RETROFIT | [ [
0173 305- 05204 15.000 My | 100. 00000 1500. 00| 100. 00000 1500. 00| 218. 00000 3270. 00
HVA FOR PATCHI NG | | |
0174 805-03391 35.000 WK | 1. 00000 35. 00| 2570. 40000 89964. 00| 4250. 00000 148750. 00
TRUCK, TOW | | |
0175 715-05203 2281.000 m | 15. 60000 35583. 60| 15. 91000 36290. 71| 37. 00000 84397. 00
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
SECTI ON TOTALS | A = $ 7,375,500.00| A = $ 7,464, 435. 49| A = $ 8,547,053.42
------------------------------------------ T ey
CONTRACT TOTALS | A+ B = $ 13,135, 500. 00| A+ B= $ 12,672, 435. 49| A+ B = $ 14,307, 053. 42

CONTRACT DAYS 240 217 240



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B)
CONTRACT ID :

CALL CRDER : 180

LETTI NG DATE : 01/15/02 10:00 AM

SET- AS| DE :

TABULATI ON CF BI DS

DI STR CT

R -25712-A

DATE : 01/23/02
PAGE : 180 -11

RQUTE : SR 66
COUNTI ES : VANDERBURGH

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  SI GN MODERNI ZATI ON

0001 105-01925 18. 000
FIELD OFFICE, 51.1 n?2
0002 105- 06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT CF WAY

0005 202-02240 6723. 000
PAVEMENT, REMOVE

0006 202-02278 270. 000
CURB, CONCRETE, REMOVE

0007 202-52710 458. 000
S| DEWALK, CONCRETE, REMOVE

0008 202-60820 36. 566
SURFACE M LLING ASPHALT

0009 202-74075 2.000
OVERHEAD SI GN STRUCTURE, MONOTUBE,
REMOVE

0010 202- 74080 1. 000

OVERHEAD SI GN STRUCTURE, CANTI LEVER,
REMOVE

0011 202-74085 1. 000
OVERHEAD S| GN STRUCTURE, TWN
CANTI LEVER, REMOVE AND RESET

0012 202- 78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0013 202-91385 44. 000
I NLET, REMOVE

0014 202-93047 8. 000
MANHCLE, REMOVE

0015 202-94793 1246. 000
BARRI ER, MEDI AN, CONCRETE, REMOVE

0016 202-95579 2.000
SERVI CE PO NT, REMOVE

0017 202-96022 25. 000
CONCRETE FOUNDATI ON, REMOVE

0018 202-96133 731. 000

Pl PE, REMOVE

| (4) 35-0999231
| HUNT PAVI NG COVPANY, | NC.

ne |

EACH|
I

I
EACH
[

I
LUMP)

UNI'T PR CE

914.
171898.
434987.
153179.

10.
10.
10.
31.

1384.

766.

3949.

2172

744.

957.

69.

3109.

478.

53.

62000
61000
92000
44400
64000
64000
64000
91000

40000

83000

39000

. 68000

51000

23000

13000

51000

61000

18000

I
ANOUNT

16463.
171898.
434987.
153179.

71532.

2872.
4873.
1166.

2768.

766.

3949.

2172.

32758.

7657.

86135.

639.

11965.

38874.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B)

CALL CRDER : 180

LETTI NG DATE : 01/15/02 10:00 AM

SET- AS| DE :

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -25712-A

DATE : 01/23/02
PAGE : 180 -12

RQUTE : SR 66
COUNTI ES : VANDERBURGH

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0019 202-96151
TRANSPORTATI ON OF SALVAGEABLE | TEMS

0020 203-02070 41885. 300
BORROW

0021 203-02235 19838. 000
BREAKI NG PAVEMENT

0022 205-02224 1300. 000

| (4) 35-0999231
| HUNT PAVI NG COVPANY, | NC.

LUMP)
ng |
I
ne |
I
I

m

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |

PERI METER PROTECTI ON
0023 205-02237 52. 000

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

CURB | NLET PROTECTI ON

0024 211-02050 1583. 930
B BORROW

0025 211-02060 5128. 810
B BORROW FOR STRUCTURE BACKFI LL

0026 213-52830 65. 000
FLOMBLE MORTAR

0027 303-52308 26086. 700
COVPACTED AGGREGATE, O, 53

0028 304- 06464 7611. 750
SUBBASE FOR PCCP

0029 305-05206 3888. 000
W DENI NG WTH HVA , TEMPORARY

0030 402-05468 1055. 200
HVA BASE 25.0 mm MNAI NLI NE

0031 402-05474 626. 810
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE

0032 402-05475 267. 400
HVA | NTERMVEDI ATE C19. 0 mm  NMAI NLI NE

0033 402-05477 267.920
HVA SURFACE 9.5 mm MNAI NLI NE

0034 402- 05495 768. 000
HVA WEDGE AND LEVEL

0035 406- 05520 3. 060
ASPHALT FOR TACK COAT

0036 501-05240 6110. 000

CONTRACTI ON JOI NT, DL
0037 501- 06266
PROFI LOGRAPH, PCCP
0038 501- 06322 36243. 100
QU QA PCCP, 275 mm

|
EACH

3 & & &§ & & & & 3 & DB B

C
3

=

UNI'T PR CE

1278.

19.

0.

5.

63.

19.

23.

239.

17.

39.

62.

37.

39.

52.

53.

43.

196.

21.

13573.

40.

14000
90000
80000

82000

14000

40000

31000

55000

39000

09000

86000

46000

33000

98000

50000

76000

79000

31000

40000

ANOUNT

801684.
17854.

7540.

3318.

30316.

120014.

15555.

457821.

299826.

2414065.

39949.

24733.

13993.

14462.

33408.

602.

133136.

13573.

1464221.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 501- 06322 1488.200 n2 | 199. 19000 296434. 56| |
QU QA PCCP, 275 mm, SHOULDER MODI FIED | | |
0040 601-04746 3.000 EACH 6115. 64000 18346. 92| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0041 601-06228 4.000 EACH  58327.21000 233308. 84| |
| MPACT ATTENUATOCR, CR WL, TL-3 | [ |
0042 601- 06306 1.000 EACH 4653. 20000 4653. 20| |
| MPACT ATTENUATOR RESET, R2, W, TL-3 | | |
0043 602- 02476 865.900 m | 172. 98000 149783. 38 |
BARRI ER, CONCRETE, MODI FI ED | [ |
0044 602- 06032 1236.000 m | 128. 98000 159419. 28| |
BARRI ER, MEDI AN, CONCRETE 840 nm | | |
0045 602- 06639 928.000 m | 87. 75000 81432. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0046 602- 06646 2211.000 m | 101. 47000 224350. 17| [
TEMPORARY CONCRETE BARRI ER | | |
0047 602- 06729 278.000 EACH 6. 06000 1684. 68| [
BARRI ER DELI NEATCR | | |
0048 603- 90316 140.000 m | 62. 75000 8785. 00| |
FENCE, CHAIN LINK, 2320 nm | | |
0049 604- 06069 157.160 n2 | 53. 47000 8403. 35 |
CURB RAMP, CONCRETE | [ |
0050 604- 91531 654.000 n2 | 30. 43000 19901. 22| |
SI DEWALK, CONCRETE, 100 mm | | |
0051 605- 06090 1320.300 m | 24. 49000 32334. 15| |
CURB, | NTEGRAL, CONCRETE | [ |
0052 605- 06095 189.300 m | 41. 08000 7776. 44 |
CURB, |NTEGRAL, B, CONCRETE [ | |
0053 605- 06140 366.900 m | 36. 23000 13292. 79| |
CURB AND GUTTER CONCRETE | [ |
0054 611- 05330 565.200 n2 | 34. 89000 19719. 83| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0055 615- 06490 3.000 EACH 114. 87000 344. 61 |
RIGHT OF WAY MARKER | | |
0056 615- 06505 2.000 EACH 446. 71000 893. 42 |
MONUMENT, B | | |
0057 615- 06515 9.000 EACH 127. 63000 1148. 67| |
MONUMENT, D | | |
0058 621- 01004 1.000 EACH 701. 97000 701. 97| |
I
|



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/23/02
PAGE : 180 -14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL CRDER : 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 01/15/02 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 [ |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0059 621- 06574 8909.530 n2 | 3.83000 34123. 50| |
SODDI NG | [
0060 714-93641 242.100 m | 1010. 41000 244620. 26| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 900 mm | | |
0061 714-97799 LUWP|  170859. 84000 170859. 84| |
RETAI NI NG WALL, RECONSTRUCT , LINE NER | |
0062 714-97799 LUWP|  170859. 84000 170859. 84| |
RETAI NI NG WALL, RECONSTRUCT , LINE SER | | |
0064 715- 05149 757.600 m | 116. 99000 88631. 62| |
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0065 715- 05151 117.500 m | 138. 27000 16246. 73| |
Pl PE, TYPE 2, C RCULAR 375 mm | | |
0066 715- 05152 27.500 m | 202. 08000 5557. 20| |
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0067 715- 05154 14.000 m | 256. 32000 3588. 48| |
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0068 715- 05422 91.600 m | 292. 49000 26792. 08| |
Pl PE, SLOTTED DRAIN, 300 mm | | |
0070 715- 46000 5.000 EACH| 398. 85000 1994, 25| |
Pl PE END SECTI ON, 300 nm | | |
0071 715- 95092 300.000 m | 212. 72000 63816. 00| |
SLOTTED DRAIN, 300 nm, TEMPORARY | | |
0072 718-52610 435.890 n8 | 34. 48000 15029. 49| |
AGGREGATE FCR UNDERDRAI NS [ | |
0073 718-99153 9219.700 n2 | 0. 40000 3687. 88| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0074 720- 44000 9.000 EACH 531. 79000 4786. 11| |
CASTING ADJUST TO GRADE | | |
0075 720- 44296 24.000 EACH 957. 23000 22973. 52| |
CAP | NLET | | |
0076 720-45041 11.000 EACH 5914. 62000 65060. 82| |
I NLET, H5 | | |
0077 720- 45045 10. 000 EACH 2791. 92000 27919. 20| |
I NLET, J10 [ | |
0078 720- 45055 12.000 EACH 2855. 74000 34268. 88| |
I NLET, MLO [ | |
0079 720- 45085 3.000 EACH 3733. 20000 11199. 60| |
INLET, T14 | | |
0080 720- 45250 2.000 EACH 3594. 93000 7189. 86| |
I

CATCH BASI N, K10



MAI NTAI NI NG TRAFFI C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 180 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0081 720-45410 1.000 EACH 2629. 19000 2629. 19| |
MANHOLE, C4 | | |
0082 720-94612 10. 000 EACH 3935. 28000 39352. 80| |
MANHOLE, K4 | | [
0083 720- 94906 13.000 EACH 3126. 95000 40650. 35| |
I NLET, X5 | [ |
0084 720- 95422 2.000 EACH 4124. 60000 8249. 20| |
MANHOLE, J4 | | [
0085 720-98174 1.000 EACH 3762. 98000 3762. 98| |
| NLET, B15 | [ [
0086 720- 98555 3.000 EACH 3762. 98000 11288. 94| |
I NLET, C15 | [ [
0087 731-03914 631.000 n2 | 58. 23000 36743. 13| |
FACE PANEL, W RE | | |
0088 731-93945 1622.200 n2 | 138. 61000 224853. 14| |
FACE PANELS, CONCRETE | [ [
0089 731-93946 1622.200 n2 | 137. 52000 223084. 94| |
WALL ERECTI ON | [ [
0090 731-93946 631.000 n2 | 69. 13000 43621. 03| |
WALL ERECTI ON , WRE | [ [
0091 731-93947 660.000 m | 97. 14000 64112. 40| |
LEVELI NG PAD, CONCRETE [ [ [
0092 801- 03290 12.000 EACH 420. 12000 5041. 44|
CONSTRUCTI ON SIGN, C | [ [
0093 801-03291 2.000 EACH 164. 86000 329. 72|
CONSTRUCTI ON SIGN, D | |
0094 801-06201 85.500 nR2 | 142. 86000 12214. 53| |
TEMPORARY PANEL SI GNS | | |
0095 801- 06202 96.000 m | 44, 59000 4280. 64| |
TEMPORARY PANEL Sl GN SUPPORTS | | |
0096 801-06203 14456.250 m | 0. 50000 7228. 13| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0097 801- 06606 15. 000 EACH| 244, 63000 3669. 45| |
BARRI CADE, |11B | | [
0098 801- 06640 62. 000 EACH 207. 40000 12858. 80| |
CONSTRUCTI ON SIGN, A | | |
0099 801- 06645 22.000 EACH| 61. 69000 1357. 18| |
CONSTRUCTI ON SIGN, B | | |
0100 801-06710 360. 000 DAY | 14. 89000 5360. 40| |
FLASHI NG ARROW SI GN | | |
0101 801-06775 LUWP| 385114. 92000 385114. 92| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0102 802-05701 54.400 m | 31. 80000 1729. 92| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0103 802- 05702 58.800 m | 27. 29000 1604. 65| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0104 802-76015 11.750 n2 | 175. 78000 2065. 42| |
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND]| | |
0105 802- 76025 7.840 n2 | 125. 57000 984. 47| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0106 802- 76035 17.570 n2 | 126. 74000 2226. 82| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0107 802- 76045 2.300 n2 | 171. 20000 393. 76| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | [ |
0108 803-02310 1344.000 kg | 2.61000 3507. 84| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | [
0109 803- 06031 16.200 nB | 541. 37000 8770. 19| |
S| GN FOUNDATI ONS, CONCRETE | | |
0110 803-76140 2.000 EACH 13323. 18000 26646. 36| |
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM | | |
0111 803-76175 8.400 m | 529. 58000 4448. 47| |
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0112 803-91084 1.000 EACH 372. 61000 372. 61| |
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | | |
0113 805-01815 4.000 EACH 1892. 26000 7569. 04| |
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0114 805-01842 7.000 EACH 629. 55000 4406. 85| |
HANDHOLE, SI GNAL | | |
0115 805-01861 94.000 m | 4. 89000 459. 66| |
SI GNAL CABLE, | NTERCONNECT, 12C/ 19 | | |
0116 805- 02152 4.000 EACH 361. 89000 1447. 56| |
PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nmm | | [
0117 805-02328 1352.000 m | 0. 94000 1270. 88| |
I

SI GNAL CABLE, 1C 14GA [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B)

TABULATI ON CF BI DS

DATE : 01/23/02
PAGE : 180 -17

RQUTE : SR 66

CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0118 805- 02596 1.000 EACH 191. 07000 191. 07|
CONDU T RI SER W TH WEATHERHEAD, STEEL | | |
0119 805-03391 52.000 WK | 954. 62000 49640. 24| |
TRUCK, TOW | [ [
0120 805- 04602 1.000 EACH 447. 31000 447. 31|
CONTROLLER, REW RE | [ [
0121 805- 06592 1541.000 m | 28. 86000 44473. 26| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0122 805- 78100 1.000 EACH 10949. 58000 10949. 58| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0123 805- 78205 7.000 EACH 468. 81000 3281. 67| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0124 805- 78215 5.000 EACH 468. 81000 2344. 05| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | [
0125 805- 78230 3.000 EACH 707. 12000 2121. 36| |
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0126 805- 78415 4.000 EACH 1340. 99000 5363. 96| |
SPAN, CATENARY, AND TETHER | [ [
0127 805- 78420 4.000 EACH 203. 12000 812. 48|
DI SCONNECT HANGER | | [
0128 805- 78445 1.000 EACH 465. 76000 465. 76|
SI GNAL SERVI CE | | |
0129 805- 78467 12.000 m | 4. 28000 51. 36| |
SI GNAL CABLE, 3C 8GA. | | [
0130 805- 78480 378.000 m | 2. 75000 1039. 50| |
SI GNAL CABLE, 3C 14GA | | |
0131 805- 78485 516.000 m | 2.99000 1542. 84| |
SI GNAL CABLE, 5C 14GA | | |
0132 805- 78490 441.000 m | 3. 35000 1477. 35| |
SI GNAL CABLE, 7C 14GA | | |
0133 805- 78510 2109.000 m | 2.64000 5567. 76| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0134 805- 78785 10. 000 EACH| 590. 66000 5906. 60| |
S| GNAL DETECTOR HOUSI NG | | |
0135 805- 78795 438.000 m | 24. 90000 10906. 20| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0136 805- 78925 1.000 EACH 931. 51000 931. 51| |
| |

CONTRCLLER CABI NET FOUNDATI ON, P1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0137 805-81060 4.000 EACH 3010. 39000 12041. 56| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0138 805- 86805 3.000 EACH 1798. 16000 5394. 48| |
SERVI CE PO NT, | | | [
0139 805- 86900 17.000 EACH 640. 96000 10896. 32| |
JUNCTI ON BOX | | [
0140 805- 86930 9.000 EACH 6. 29000 56. 61| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0141 805- 86935 8.000 EACH| 16. 74000 133. 92| |
I NSULATI NG LI NK, WATERPROOFED | | |
0142 805- 94295 12.000 EACH 505. 81000 6069. 72| |
SI GNAL HEAD, RELOCATE | | [
0143 805-96121 4.000 EACH 155. 98000 623. 92| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0144 805-98335 133.000 m | 14. 26000 1896. 58| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0145 805-98336 60.500 m | 14. 26000 862. 73| |
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0146 807-02191 11.000 EACH 305. 46000 3360. 06| |
HANDHOLE, LI GHTI NG | [ [
0147 807- 04653 17.000 EACH 307. 53000 5228. 01 |
LI GHTI NG FOUNDATI ON | N CONCRETE BARRI ER | | |
0148 807-82016 3.000 EACH 738. 47000 2215. 41| |
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES [ | |
0149 807-82017 1.000 EACH 744. 32000 744. 32| |
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |
0150 807-86790 9. 000 EACH 385. 64000 3470. 76| |
LUM NAI RE, SI G\, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | [
0151 807-86910 3.000 EACH 31. 07000 93. 21| |
CONNECTOR KI T, UNFUSED | | |
0152 807-86915 6. 000 EACH| 32. 24000 193. 44| |
CONNECTOR KI T, FUSED | | [
0153 807- 86950 3.000 EACH 47. 70000 143. 10| |
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0154 807- 86955 6. 000 EACH 168. 75000 1012. 50| |
|

CABLE DUCT MARKER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0155 808- 03002 899.890 m | 17. 34000 15604. 09|
LI NE, EPOXY, BROKEN, WH TE, 100 mm | |
0156 808- 03631 2688.900 m | 4. 36000 11723. 60|
LI NE, EPOXY, SOLID, WH TE, 100 mm | |
0157 808- 03632 1815.600 m | 4. 36000 7916. 02]
LI NE, EPOXY, SCOLID, YELLOW 100 nm | |
0158 808- 04896 10.000 m | 17. 34000 173. 40|
LI NE, EPOXY, BROKEN, YELLOW 100 mm | |
0159 808- 05534 794.000 m | 29. 14000 23137. 16|
LI NE, EPOXY, SOLID, WH TE, 200 mm | |
0160 808- 05535 53.000 m | 79. 34000 4205. 02|

TRANSVERSE MARKI NGS, EPOXY, SOLID, | |
W TE, CROSSHATCH LINE, 600 mm | |

0161 808-06701 62.750 m | 2. 50000 156. 88|
LI NE, THERMOPLASTI C, BROKEN, VA TE, | |
100nm | [

0162 808- 06703 599.000 m | 1. 31000 784. 69|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj |

0163 808- 06716 3875.000 m | 1. 60000 6200. 00|
LI NE, REMOVE | |
TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, | |
600 nMm | |

0165 808- 74807 15. 000 EACH| 408. 42000 6126. 30|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |
| NDI CATI ONS ARRO/S [ [

0166 808- 74808 8.000 EACH 474, 36000 3794. 88|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(ONLY) I

0167 808- 75245 132.000 m | 1. 40000 184. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm

0168 808- 75320 17.000 EACH| 58. 50000 994. 50

|
I
I
|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0169 808- 75325 8.000 EACH 79. 77000 638. 16|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |
0170 808- 94455 129.000 m | 22. 65000 2921. 85|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | [

I

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
0164 808- 74805 80.000 m | 79. 34000 6347. 20| |
I
|
I
I
|
|
I
I
I
I
I
I
I
|
I
|
150 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 180 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 127,837.27 (A + B) ROUTE : SR 66
CALL ORDER . 180 CONTRACT ID : R -25712-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0171 203-02000 1100.000 n8 | 27.51000 30261. 00| |
EXCAVATI ON, COVVON | | [
0172 703- 03489 578. 000 EACH| 5. 89000 3404. 42| |
TIE BAR RETROFIT [ [ [
0173 305- 05204 15.000 My | 103. 00000 1545. 00| |
HVA FOR PATCHI NG | [ [
0174 805- 03391 35.000 WK | 954. 62000 33411. 70| |
TRUCK, TOW | | |
0175 715-05203 2281.000 m | 7.62000 17381. 22| |
PIPE, TYPE 4, O RCULAR 100 mm [ [ [
SECTI ON TOTALS | A= $ 8,663,849.52| |

$ 14, 423, 849. 52

CONTRACT DAYS

240



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 190 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 40
CALL ORDER . 190 CONTRACT ID : R -25761-A COUNTI ES : WAYNE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 691, 791. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 38, 698, 625. 65 ROUTE : |-64

CALL CRDER : 200 OONTRACT ID : R -25808-A COUNTI ES : PCSEY

LETTI NG DATE : 01/15/02 10:00 AM DISTRICT  : VINCENNES DI STRI CT

CONTRACT TIME : 12/15/03 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0641100
6401100
0641100
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 33,973, 000. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 36, 202, 107. 10 106. 5614%
3 35-1139301 E & B PAVING |NC $ 36, 270, 368. 66 106. 7623%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 38,189, 195. 18 112. 4104%
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  SIGNS, MCDERNI ZATI ON

I I I
0001 105-01925 24.000 MOS | 1600. 00000 38400. 00| 2500. 00000 60000. 00| 1900. 00000 45600. 00

MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
NO. 6 | |

FI ELD OFFICE, 51.1 n2 [
0002 105- 06845 LUMP|  240000. 00000 240000. 00]  400000. 00000 400000. 00|  372000. 00000 372000. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110- 01001 LUWP| 1690000. 00000 1690000. 00| 2090000. 00000 2090000. 00| 1813500. 00000 1813500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 110- 01001 LUMP| 100. 00000 100. 00|  100000. 00000 100000. 00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | [
NO. 1 I I I
0005 110-01001 LUMP| 100. 00000 100.00|  50000. 00000 50000.00|  41000. 00000 41000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 2 I I I
0006 110- 01001 LUMP| 100. 00000 100. 00] 100000. 00000 100000. 00|  89000. 00000 89000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 3 I I I
0007 110- 01001 LUMP| 100. 00000 100. 00| 100000. 00000 100000. 00|  101000. 00000 101000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
NO. 4 | | |
0008 110-01001 LUMP| 100. 00000 100.00]  20000. 00000 20000. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 5 I I I
0009 110-01001 LUMP| 100. 00000 100.00]  20000. 00000 20000. 00]  40000. 00000 40000. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0010 110- 01001 LUWP| 100. 00000 100.00]  20000. 00000 20000. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 7 I I |

0011 201-52370 LUMP|  338000. 00000 338000. 00|  360000. 00000 360000. 00|  362000. 00000 362000. 00
CLEARI NG RI GHT OF WAY | |

0012 202- 02240 54949. 400 n2 | 8. 00000 439595. 20| 4. 55000 250019. 77| 4. 30000 236282. 42
PAVEMENT, REMOVE | | |

0013 202- 02241 13233.920 m | 10. 00000 132339. 20| 5. 89000 77947. 79| 9. 00000 119105. 28
GUARDRAI L, REMOVE | | |

0014 202- 02271 140.000 EACH 130. 00000 18200. 00| 278. 30000 38962. 00| 267. 00000 37380. 00
HEADWALL, REMOVE | | |

0015 202- 02272 4164.000 m | 8. 00000 33312. 00| 8. 01000 33353. 64| 6. 80000 28315. 20
PAVED SI DE DI TCH, REMOVE | | |

0016 202- 02772 58.000 EACH 115. 00000 6670. 00| 63. 27000 3669. 66| 97. 00000 5626. 00
CASTING REMOVE | |

0017 202-51133 3828.300 m | 7.00000 26798. 10| 0. 06000 229. 70| 5. 00000 19141. 50
RAILING REMOVE | | |

0018 202-51328 LUMP|  85000. 00000 85000. 00| 160759. 64000 160759. 64|  210000. 00000 210000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 [ [ |

0019 202-51328 LUMP|  50000. 00000 50000. 00|  47936. 61000 47936.61| 165000. 00000 165000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO. 2 [ [ |

0020 202-51328 LUMP|  235000. 00000 235000. 00| 191072. 61000 191072.61] 255000. 00000 255000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 3 [ [ |

0021 202-51328 LUMP|  198000. 00000 198000. 00]  200372. 34000 200372. 34| 288000. 00000 288000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 [ [

0022 202- 51328 LUVP| 6000. 00000 6000. 00|  14892. 99000 14892.99|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO. 5 [ [ |

0023 202-51328 LUMP|  42000. 00000 42000.00|  46725. 00000 46725.00| 121000. 00000 121000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 [ [

0024 202- 51328 LUMP| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO 7 | |

0025 202-51822 17600.700 n2 | 5. 00000 88003. 50| 2. 93000 51570. 05| 5. 00000 88003. 50

BRI DGE DECK OVERLAY, REMOVE | |

ne I

|

I
6322. 16000 6322. 16| 30000. 00000 30000. 00

0026 202-60820 121682. 000 [ 0. 40000 48672. 80 0. 27000 32854. 14| 0. 38000 46239. 16
SURFACE M LLING ASPHALT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0027 202- 60822 17474.800 n2 | 2. 50000 43687. 00| 3.20000 55919. 36| 3. 00000 52424. 40
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |

0028 202- 74040 18.000 EACH 124. 30000 2237. 40| 130. 84000 2355. 12| 309. 47000 5570. 46
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | |

0029 202- 74045 41.000 EACH 7. 50000 307. 50| 7. 89000 323. 49 61. 89000 2537. 49
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |

0030 202- 94749 1813.000 m | 6. 00000 10878. 00| 8. 94000 16208. 22 6. 00000 10878. 00
CURB, ASPHALT, REMOVE | | |

0031 202- 96133 793.000 m | 160. 00000 126880. 00| 29. 87000 23686. 91| 6. 50000 5154. 50
Pl PE, REMOVE | | |

0032 203- 02000 5171.000 n8 | 11. 00000 56881. 00| 17. 48000 90389. 08| 14. 00000 72394. 00
EXCAVATI ON,  COMVON | |

0033 203- 02070 158234.000 n8 | 1. 00000 158234. 00| 6.45000  1020609. 30| 11. 00000 1740574. 00
BORROW | |

0034 203- 02080 17.200 km |  12000. 00000 206400. 00| 9729. 57000 167348. 60| 1800. 00000 30960. 00
LI NEAR GRADI NG , MAI NLI NE | |

0035 203- 02080 2.700 km |  12000. 00000 32400.00|  15741. 20000 42501. 24| 2000. 00000 5400. 00
LI NEAR GRADI NG , RAMPS | |

0037 203-91878 33101.000 m | 9. 00000 297909. 00| 7. 09000 234686. 09 26. 00000 860626. 00
LI NEAR DI TCH GRADI NG | | |

0038 205- 06933 74.000 EACH 60. 00000 4440. 00| 63. 16000 4673. 84 60. 00000 4440. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0039 205- 06937 9875.000 m | 4. 84000 47795. 00| 5. 09000 50263. 75| 5. 45000 53818. 75
TEMPORARY SI LT FENCE | | |

0040 207- 02045 46274.000 n8 | 11. 00000 509014. 00| 9. 45000 437289. 30| 10. 00000 462740. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0041 211- 02060 8118.000 n8 | 24. 00000 194832. 00| 26. 89000 218293. 02 78. 00000 633204. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0042 211- 06467 198.300 n8 | 50. 00000 9915. 00| 82. 73000 16405. 36| 55. 00000 10906. 50
AGGREGATE FOR END BENT BACKFI LL | | |

0043 213-52830 5.000 18 | 300. 00000 1500. 00| 256. 67000 1283. 35 300. 00000 1500. 00
FLOMBLE MORTAR | |

0044 303- 52308 36426.000 My | 22. 00000 801372. 00| 22. 19000 808292. 94 21. 11000 768952. 86
COVPACTED AGGREGATE, O, 53 | | |

0045 305- 05204 200.000 My | 110. 00000 22000. 00| 160. 00000 32000. 00| 111. 64000 22328. 00
HVA FOR PATCHI NG | | |

0046 305- 05206 32248.000 My | 40.00000  1289920. 00| 51.00000  1644648. 00| 36. 00000 1160928. 00
W DENI NG W TH HVA TEMPORARY | | |

0047 305- 97019 180317.000 n2 | 2. 50000 450792. 50| 1. 90000 342602. 30| 1. 70000 306538. 90

RUBBLI ZED PCCP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0048 401- 04605 215462.000 My | 40. 00000 8618480. 00| 42. 00000 9049404. 00| 37. 25000 8025959. 50
HVA PAVEMENT M XTURES, WARRANTED | | |
0049 401- 05459 77894.000 My | 36. 00000 2804184. 00| 35. 50000 2765237. 00| 34. 00000 2648396. 00
QC/ QA HMVA BASE 25.0 mm SHOULDER | | [
0050 401- 05463 39956.000 My | 37. 00000 1478372. 00| 38. 25000 1528317. 00| 35. 25000 1408449. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0051 401- 05464 14706.000 My | 39. 00000 573534. 00| 50. 00000 735300. 00| 45. 00000 661770. 00
QT QA HVA SURFACE 9.5 nm SHOULDER | | [
0052 401- 05467 79615.000 m | 0. 28000 22292. 20| 0. 39000 31049. 85| 0. 37000 29457. 55
M LLED HVA CORRUGATI ONS | | [
0054 405- 05517 286.000 My | 320. 00000 91520. 00| 300. 00000 85800. 00| 300. 00000 85800. 00
ASPHALT FOR PRI VE COAT | | [
0055 406- 05520 227.000 My | 200. 00000 45400. 00| 175. 00000 39725. 00| 267. 00000 60609. 00
ASPHALT FOR TACK COAT | | |
0056 601-01522 37.000 EACH 1200. 00000 44400. 00| 1289. 44000 47709. 28| 1200. 00000 44400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0057 601-02206 587.000 m | 20. 00000 11740. 00| 20. 68000 12139. 16| 20. 00000 11740. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0058 601- 05999 33.000 EACH 30. 00000 990. 00| 47. 37000 1563. 21| 30. 00000 990. 00
CURVED TERM NAL END | | |
0059 601- 06246 4.000 EACH 39300. 00000 157200. 00| 37156. 78000 148627. 12| 39300. 00000 157200. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | |
0060 601-94689 23.000 EACH 2000. 00000 46000. 00| 2147. 30000 49387. 90| 2000. 00000 46000. 00
GUARDRAI L END TREATMENT, OS | | [
0061 601-94690 15. 000 EACH 3000. 00000 45000. 00| 3236. 75000 48551. 25| 3000. 00000 45000. 00
GUARDRAI L END TREATMENT, MG | | |
0062 601-97080 7.000 EACH 2000. 00000 14000. 00| 2031. 52000 14220. 64| 2000. 00000 14000. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0063 601-99105 12982.000 m | 28. 00000 363496. 00| 31. 21000 405168. 22| 27. 00000 350514. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0064 601-99108 1147.000 m | 44. 00000 50468. 00| 44. 42000 50949. 74| 44. 00000 50468. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0065 601-99123 2.000 EACH 1800. 00000 3600. 00| 2110. 47000 4220. 94| 1800. 00000 3600. 00
GUARDRAI L TRANSI TI ON, GP | | |
0066 601-99123 1.000 EACH 3600. 00000 3600. 00| 2157. 83000 2157. 83| 3600. 00000 3600. 00
GUARDRAI L TRANSI TION, GP, MODI FI ED | | |
0067 602- 06639 955.000 m | 120. 00000 114600. 00| 118. 00000 112690. 00| 116. 80000 111544. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0068 602- 06646 11460.000 m | 85. 00000 974100. 00| 83. 00000 951180. 00| 81. 36000 932385. 60

TEMPORARY CONCRETE BARRI ER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0069 602-06729 368. 000 EACH 6. 00000 2208. 00| 9. 74000 3584. 32| 7. 00000 2576. 00
BARRI ER DELI NEATOR | | |
0070 603-06040 3700.000 m | 20. 00000 74000. 00| 22.21000 82177. 00| 17. 50000 64750. 00
FENCE, FARM FIELD, 1190 nm | | [
0071 605-06240 273.000 n2 | 60. 00000 16380. 00| 82. 00000 22386. 00| 110. 25000 30098. 25
CENTER CURB, A, CONCRETE | | |
0072 610- 05527 488.000 My | 54. 00000 26352. 00| 100. 00000 48800. 00| 85. 00000 41480. 00
HVA FOR APPROACHES | | [
0073 610- 06259 2576.500 n2 | 60. 00000 154590. 00| 74. 65000 192335. 73| 61. 00000 157166. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0076 616-02320 24103.600 n2 | 2. 00000 48207. 20| 1. 50000 36155. 40| 2. 00000 48207. 20
GEOTEXTI LES | | |
0077 616-05688 531.000 My | 24. 00000 12744. 00| 33. 54000 17809. 74| 39. 00000 20709. 00
R PRAP, CLASS 1 | | |
0078 616- 05689 525.000 My | 24. 00000 12600. 00| 31. 86000 16726. 50| 39. 00000 20475. 00
RI PRAP, CLASS 2 | | |
0079 616- 06405 5206.300 My | 24. 00000 124951. 20| 33. 63000 175087. 87| 33. 00000 171807. 90
Rl PRAP, REVETNMENT | | |
0080 616- 06451 269.000 My | 24. 00000 6456. 00| 27. 82000 7483. 58| 35. 00000 9415. 00
R PRAP, UNI FORM | | |
0081 619-51859 LUWP|  100000. 00000 100000. 00| 95000. 00000 95000. 00| 96000. 00000 96000. 00
PAINT STEEL BRIDGE, STR NO 1 | | [
0082 619-51859 LUWP| 15000. 00000 15000. 00| 35000. 00000 35000. 00| 30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 2 | | [
0083 619-51859 LUMP| 90000. 00000 90000. 00| 125000. 00000 125000. 00| 90000. 00000 90000. 00
PAI NT STEEL BRIDGE , STR NO 3 | | |
0084 619- 61000 LUWMP|  225000. 00000 225000. 00| 180000. 00000 180000. 00| 200000. 00000 200000. 00
CLEAN STEEL BRIDGE , STR NO. 1 | | |
0085 619-61000 LUMP| 35000. 00000 35000. 00| 35000. 00000 35000. 00| 70000. 00000 70000. 00
CLEAN STEEL BRIDGE , STR NO. 2 | | [
0086 619- 61000 LUWMP|  215000. 00000 215000. 00| 180000. 00000 180000. 00| 200000. 00000 200000. 00
CLEAN STEEL BRIDGE , STR NO. 3 | | |
0087 619-93423 LUMP| 9000. 00000 9000. 00| 10000. 00000 10000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 1 [ | |
0088 619-93423 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 2 [ | |
0089 619-93423 LUMP| 9000. 00000 9000. 00| 10000. 00000 10000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 3 [ | [
0090 621-01004 5.000 EACH 1325. 00000 6625. 00| 1394. 70000 6973. 50| 670. 00000 3350. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0091 621- 06545 57.200 My | 586. 00000 33519. 20| 616. 82000 35282. 10| 525. 00000 30030. 00
FERTI LI ZER | | |

0092 621- 06548 559.000 kg | 44. 00000 24596. 00| 46. 31000 25887. 29| 51. 50000 28788. 50
SEED M XTURE, CV | | |

0093 621- 06553 12070.000 kg | 6. 17000 74471. 90| 6. 49000 78334. 30| 7. 60000 91732. 00
SEED M XTURE, R | | |

0094 621- 06565 286.000 My | 447. 00000 127842. 00| 470. 51000 134565. 86| 430. 00000 122980. 00
MULCH NG MATERI AL | |

0095 621- 06567 878.000 kL | 0. 55000 482. 90| 0. 58000 509. 24| 1. 00000 878. 00
WATER | | |

0096 621- 06574 4878.000 n2 | 5. 25000 25609. 50| 5. 18000 25268. 04 3. 70000 18048. 60
SODDI NG | | |

0097 622- 52436 18.000 EACH| 25. 00000 450. 00| 26. 32000 473. 76| 25. 00000 450. 00
SIGN, DO NOT MOW OR SPRAY | | |

0098 622- 91786 5600. 000 EACH 4.52000 25312. 00| 4. 76000 26656. 00| 7. 50000 42000. 00
SEEDLI NG | | |

0099 702-51005 266.500 n8 | 700. 00000 186550. 00| 1200. 00000 319800. 00| 950. 00000 253175. 00
CONCRETE, A, SUBSTRUCTURE | | |

0100 702- 51863 21736. 000 EACH 6. 00000 130416. 00| 6. 00000 130416. 00| 5. 00000 108680. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0103 703- 90976 33660.000 kg | 1. 30000 43758. 00| 1. 10000 37026. 00| 1. 28000 43084. 80
REI NFORCI NG STEEL, GRADE 60 | |

0104 703- 96177 342473.000 kg | 1. 40000 479462. 20| 1. 20000 410967. 60| 1. 32000 452064. 36
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I

0105 704- 51002 664.900 n8 | 725. 00000 482052. 50| 800. 00000 531920. 00| 700. 00000 465430. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0106 706- 05732 16. 000 EACH 1000. 00000 16000. 00| 1000. 00000 16000. 00| 800. 00000 12800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0107 706- 05734 40.000 EACH 1200. 00000 48000. 00| 1175. 00000 47000. 00| 950. 00000 38000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0108 706- 51025 151.800 m | 90. 00000 13662. 00| 170. 00000 25806. 00| 100. 00000 15180. 00
CONCRETE, C, RAILING | | |

0109 706- 51025 3810.600 m | 95. 00000 362007. 00| 90. 00000 342954. 00| 84. 50000 321995. 70
CONCRETE, C, RAILING, 1145 HEl GHT | | |

0111 709-51821 LUMP|  14000. 00000 14000. 00| 9294. 33000 9294. 33| 5000. 00000 5000. 00
SURFACE SEAL , STR NO 1 | | |

0112 709-51821 LUMP| 9000. 00000 9000. 00| 8552. 42000 8552. 42 7750. 00000 7750. 00
SURFACE SEAL , STR NO 2 | | |

0113 709- 51821 LUMP|  17000. 00000 17000.00|  11038. 38000 11038. 38| 4900. 00000 4900. 00

SURFACE SEAL , STR NO 3 | [ I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0114 709- 51821 LUMP|  20000. 00000 20000.00]  13784. 79000 13784. 79 5800. 00000 5800. 00
SURFACE SEAL , STR NO 4 | | |

0115 709- 51821 LUMP| 3500. 00000 3500. 00| 2550. 45000 2550. 45| 1750. 00000 1750. 00
SURFACE SEAL , STR NO 5 | | |

0116 709-51821 LUMP| 6000. 00000 6000. 00| 6441. 91000 6441. 91 3400. 00000 3400. 00
SURFACE SEAL , STR NO 6 | | |

0117 709- 51821 LUMP| 2000. 00000 2000. 00| 1473. 25000 1473. 25| 1280. 00000 1280. 00
SURFACE SEAL , STR NO 7 | | |

0118 711-01772 7.000 EACH 585. 00000 4095. 00| 566. 30000 3964. 10| 540. 00000 3780. 00
RETROFI T, 1 , FATIGUE | | |

0119 711-01772 460.000 EACH| 525. 00000 241500. 00| 630. 00000 289800. 00 600. 00000 276000. 00
RETROFIT, 1 , COVERPLATE | | |

0121 711-01774 320.000 EACH 800. 00000 256000. 00| 566. 30000 181216. 00| 538. 00000 172160. 00
RETROFI T, 2 , FATI GUE | |

0122 711-01784 16. 000 EACH| 1250. 00000 20000. 00| 425. 25000 6804. 00| 404. 00000 6464. 00

PENCI L SANDBLASTI NG GRI NDI NG, AND NON | [ |
DESTRUCTI VE TESTI NG | | |

0123 711-01785 4.000 EACH 52. 00000 208. 00| 23. 16000 92. 64| 50. 00000 200. 00
STRUCTURAL STEEL DRILLING 37 nm DA | | |
HOLE I I I

0124 711-01786 4.000 EACH 52. 00000 208. 00| 23. 16000 92. 64| 50. 00000 200. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | |
HOLE I I I

0125 711-01787 4.000 EACH 52. 00000 208. 00| 23. 16000 92. 64| 50. 00000 200. 00
STRUCTURAL STEEL DRILLING 50 nmDIA | |
HOLE I I [

0126 711-01788 4.000 EACH 52. 00000 208. 00| 23. 16000 92. 64| 50. 00000 200. 00

STRUCTURAL STEEL DRILLING 31 nm DA | | |
DI AGONAL HOLE | [
0127 711-51038 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000.00|  11000. 00000 11000. 00

STRUCTURAL STEEL , STR NO 1 | |

0128 711-51038 LUMP|  40000. 00000 40000. 00]  45000. 00000 45000.00]  35000. 00000 35000. 00
STRUCTURAL STEEL , STR NO 2 | |

0129 711-51038 LUMP|  25000. 00000 25000. 00| 5000. 00000 5000. 00|  11000. 00000 11000. 00
STRUCTURAL STEEL , STR NO 3 | |

0130 711-51038 LUMP|  20000. 00000 20000.00]  25000. 00000 25000.00|  18000. 00000 18000. 00
STRUCTURAL STEEL , STR NO 4 | |

0131 711-51038 LUMP| 7500. 00000 7500. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
STRUCTURAL STEEL , STR NO 6 | |

0132 711- 51864 84.000 EACH 20. 00000 1680. 00| 23. 16000 1945. 44| 22. 00000 1848. 00
DRI LLED HOLE | | |
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ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0133 711-51877 LUMP|  25000. 00000 25000.00]  10835. 03000 10835. 03|  40000. 00000 40000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
6 [ | I

0134 711-51878 LUMP|  30000. 00000 30000. 00|  24482. 35000 24482.35| 107000. 00000 107000. 00
JACKI NG AND SUPPORTING G RDERS , STR | | |
NO 1 I I I

0135 711-51878 LUMP|  40000. 00000 40000. 00|  22337. 05000 22337.05| 110000. 00000 110000. 00
JACKI NG AND SUPPORTING G RDERS , STR | | |
NO. 2 | | |

0136 711-51878 LUMP|  85000. 00000 85000. 00|  43340. 10000 43340.10|  90000. 00000 90000. 00
JACKI NG AND SUPPORTING G RDERS , STR | | |
NO 3 I I I

0137 711-51878 LUMP|  85000. 00000 85000.00]  51569. 93000 51569. 93|  92000. 00000 92000. 00
JACKI NG AND SUPPORTING G RDERS , STR | | |
NO 4 I I I

0138 711-91149 LUMP|  15000. 00000 15000. 00|  18980. 74000 18980. 74|  30000. 00000 30000. 00
STRAI GHTEN STEEL BEAM, STR NO 2 | | |

0139 711- 96800 6624.000 EACH 2. 40000 15897. 60| 2. 74000 18149. 76| 2.31000 15301. 44
STUD SHEAR CONNECTOR | | |

0140 715- 02397 2.000 EACH 1800. 00000 3600. 00| 1720. 91000 3441. 82| 1800. 00000 3600. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | |

0141 715- 03476 1.000 EACH 1300. 00000 1300. 00| 1099. 97000 1099. 97| 1200. 00000 1200. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | |

0142 715- 04611 14.000 EACH 860. 00000 12040. 00| 526. 25000 7367. 50| 450. 00000 6300. 00
SAFETY METAL END SECTION, 4:1, 300 nm | | |

0143 715- 05048 13229.000 m | 5. 00000 66145. 00| 5. 01000 66277. 29| 7. 50000 99217. 50
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0144 715- 05053 4818.000 m | 30. 00000 144540. 00| 30. 53000 147093. 54| 29. 50000 142131. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0145 715- 05138 72.500 m | 1000. 00000 72500. 00| 864. 65000 62687. 13| 1300. 00000 94250. 00
PIPE, TYPE 1, CIRCULAR 1950 nm | | |

0146 715- 05141 66.000 m | 1400. 00000 92400. 00| 1024. 00000 67584. 00| 1100. 00000 72600. 00
PIPE, TYPE 1, CIRCULAR 2100 nm | | |

0147 715- 05145 80.000 m | 1600. 00000 128000. 00| 1122. 24000 89779. 20| 1400. 00000 112000. 00
PIPE, TYPE 1, CIRCULAR 2400 nm | | |

0148 715- 05203 54836.000 m | 4. 00000 219344. 00| 4. 00000 219344. 00| 3. 50000 191926. 00
PIPE, TYPE 4, CIRCULAR 100 nm [ [ |

0149 715- 05263 54.000 m | 1600. 00000 86400. 00| 1139. 24000 61518. 96| 1200. 00000 64800. 00
PIPE, TYPE 1, DEFORVED, M N AREA 2.73 | |
e | | |

0150 715- 05268 77.500 m | 1400. 00000 108500. 00| 1165. 07000 90292. 93| 1400. 00000 108500. 00

PIPE, TYPE 1, DEFORVED, M N AREA 3.21 | |
m2 I I I
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ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0151 715-05276 107.500 m | 1650. 00000 177375. 00| 1498. 51000 161089. 83| 2000. 00000 215000. 00
PIPE, TYPE 1, DEFORVED, M N AREA 3.80 | |
2 | | I

0152 715- 05281 79.000 m | 2100. 00000 165900. 00| 1577. 16000 124595. 64 1900. 00000 150100. 00
PI PE, TYPE 1, DEFORVED, M N AREA 4.30 | |
g I I I

0153 715- 05285 76.500 m | 1900. 00000 145350. 00| 1419. 30000 108576. 45| 1780. 00000 136170. 00
PI PE, TYPE 1, DEFORVED, M N AREA 4.80 | |
2 | | I

0154 715- 05302 73.500 m | 2850. 00000 209475. 00| 2663. 60000 195774. 60| 3250. 00000 238875. 00
PI PE, TYPE 1, DEFORVED, M N AREA 7.70 | |
e I I I

0155 715- 05308 62.000 m | 3500. 00000 217000. 00| 2943. 07000 182470. 34| 3250. 00000 201500. 00
PI PE, TYPE 1, DEFORVED, M N AREA 9.40 | |
e I I I

0156 715- 06358 2.000 EACH 4700. 00000 9400. 00| 1108. 92000 2217. 84| 1500. 00000 3000. 00
CONCRETE ANCHOR, 1950 mm | | |

0157 715- 06691 2.000 EACH 5600. 00000 11200. 00| 1212. 18000 2424. 36| 1700. 00000 3400. 00
CONCRETE ANCHOR, 2400 mm | | |

0158 715- 07139 2.000 EACH 3500. 00000 7000. 00| 2069. 65000 4139. 30| 3750. 00000 7500. 00
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 2.73 n2 | | |

0159 715- 07140 2.000 EACH 4200. 00000 8400. 00| 2069. 65000 4139. 30| 3750. 00000 7500. 00
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 4.28 n2 | | |

0160 715- 07142 2.000 EACH 4900. 00000 9800. 00| 2069. 65000 4139. 30| 3750. 00000 7500. 00
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 4.42 n2 | | |

0161 715-07143 4.000 EACH 1000. 00000 4000. 00| 559. 99000 2239. 96| 617. 00000 2468. 00
SAFETY METAL END SECTION, 6:1, 300 nm | | |

0162 715-07144 2.000 EACH 9000. 00000 18000. 00| 1227. 51000 2455. 02| 2300. 00000 4600. 00
CONCRETE ANCHOR, M N AREA 9.22 n? | | |

0163 715- 07145 2.000 EACH 8200. 00000 16400. 00| 1194. 04000 2388. 08| 2300. 00000 4600. 00
CONCRETE ANCHOR, M N AREA 7. 63 ne | | |

0164 715- 07147 2.000 EACH 6800. 00000 13600. 00| 1127. 07000 2254. 14] 1200. 00000 2400. 00
CONCRETE ANCHOR, M N AREA 4.87 n® | | |

0165 715- 07148 2.000 EACH 6700. 00000 13400. 00| 1093. 58000 2187. 16| 1300. 00000 2600. 00
CONCRETE ANCHOR, M N AREA 3.81 n? | | |

0166 715- 07149 2.000 EACH 6200. 00000 12400. 00| 1064. 96000 2129. 92| 1300. 00000 2600. 00
CONCRETE ANCHOR, M N AREA 3.21 n? | | |

0167 715- 07150 2.000 EACH 5300. 00000 10600. 00| 1134. 73000 2269. 46| 1300. 00000 2600. 00

I

CONCRETE ANCHOR, 2100 mm | |
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ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0168 715- 46000 52.000 EACH 300. 00000 15600. 00| 249. 62000 12980. 24| 230. 00000 11960. 00
PI PE END SECTION, 300 mm | | |
0169 715- 46010 4.000 EACH 375. 00000 1500. 00| 367. 85000 1471. 40| 250. 00000 1000. 00
Pl PE END SECTION, 450 mm | | |
0170 715- 46020 4.000 EACH 450. 00000 1800. 00| 505. 09000 2020. 36| 384. 00000 1536. 00
Pl PE END SECTION, 600 mm | | |
nmm

0171 715- 46040 25.000 EACH 800. 00000 20000. 00| 925. 82000 23145, 50| 568. 00000 14200. 00
Pl PE END SECTI ON, 900 | | |

0172 715-91361 369.000 m | 150. 00000 55350. 00| 174. 75000 64482. 75| 124. 00000 45756. 00
PI PE, PVC, 150 mm | | |

0173 715-97692 6.000 EACH 6200. 00000 37200. 00| 8145. 69000 48874. 14 5800. 00000 34800. 00
GRATED BOX END SECTION, I, 4:1, 900 nm | | |

0174 716- 93857 44.500 m | 1700. 00000 75650. 00| 1655. 13000 73653. 29| 246. 00000 10947. 00
Pl PE, JACKED, 600 mm | | |

0175 718- 06526 1124.400 My | 40. 00000 44976. 00| 66. 00000 74210. 40| 50. 00000 56220. 00
HVA FOR UNDERDRAI NS | | |

0176 718- 06528 435.000 EACH 600. 00000 261000. 00| 621. 03000 270148. 05 450. 00000 195750. 00
OUTLET PROTECTOR, 1 | | |

0177 718- 06532 4000.000 m | 3. 00000 12000. 00| 3. 58000 14320. 00| 2. 50000 10000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0178 718- 52610 15383.000 n8 | 27.00000 415341. 00| 33. 16000 510100. 28| 15. 00000 230745. 00
AGGREGATE FOR UNDERDRAI NS | | |

0179 720- 44000 1.000 EACH 1500. 00000 1500. 00| 428. 22000 428. 22| 484. 31000 484. 31
CASTING ADJUST TO GRADE | |

0180 720- 44296 84.000 EACH 650. 00000 54600. 00| 548. 16000 46045. 44| 500. 00000 42000. 00
CAP | NLET | | |

0181 722-51401 911.000 n2 | 250. 00000 227750. 00| 290. 00000 264190. 00| 170. 00000 154870. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0182 722-51842 19649.600 n2 | 45. 00000 884232. 00| 45. 83000 900541. 17| 37. 00000 727035. 20
BRI DGE DECK OVERLAY | | |

0183 722-51846 188.400 n8 | 395. 00000 74418. 00| 395. 00000 74418. 00| 395. 00000 74418. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0184 722-51852 2727.000 n2 | 70. 00000 190890. 00| 55. 00000 149985. 00| 55. 00000 149985. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH [ | |

0185 724-51925 193.500 m | 250. 00000 48375. 00| 367. 01000 71016. 44| 305. 00000 59017. 50
STRUCTURAL EXPANSI ON JO NT, SS |

0186 724-51927 74.300 m | 2000. 00000 148600. 00| 2296. 14000 170603. 20| 2000. 00000 148600. 00
EXPANSI ON JOI NT, M | | |

0187 726- 92406 16. 000 EACH| 1250. 00000 20000. 00| 1000. 00000 16000. 00| 1350. 00000 21600. 00

BEARI NG ASSEMBLY, ELASTOMERIC , EB-1, | | |
STR NO. 1 | [ |
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CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0188 726-92406 14.000 EACH 500. 00000 7000. 00| 1000. 00000 14000. 00| 1350. 00000 18900. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR. NO. 2 | | |
0189 726- 92406 48. 000 EACH 700. 00000 33600. 00| 1000. 00000 48000. 00| 1350. 00000 64800. 00
BEARI NG ASSEMBLY, ELASTOMERIC , EB-1, | | |
STR NO. 3 | [ [
0190 726-92406 36.000 EACH 650. 00000 23400. 00| 1000. 00000 36000. 00| 1400. 00000 50400. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR. NO 4 | |
0191 726- 92406 28.000 EACH 450. 00000 12600. 00| 1000. 00000 28000. 00| 1400. 00000 39200. 00
BEARI NG ASSEMBLY, ELASTOMERIC , EB-1, | | |
STR NO. 6 | [ [
0192 726- 92406 32.000 EACH 1700. 00000 54400. 00| 1000. 00000 32000. 00| 1350. 00000 43200. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-2, | | |
STR NO 1 | | |
0193 726- 92406 96. 000 EACH 750. 00000 72000. 00| 1000. 00000 96000. 00| 1350. 00000 129600. 00
BEARI NG ASSEMBLY, ELASTOMERIC , EB-2, | | |
STR NO. 3 | [ [
0194 726-92406 60. 000 EACH 750. 00000 45000. 00| 1000. 00000 60000. 00| 1400. 00000 84000. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-2, | | |
STR. NO. 4 | |
0195 726- 92406 14. 000 EACH 550. 00000 7700. 00| 1000. 00000 14000. 00| 1400. 00000 19600. 00
BEARI NG ASSEMBLY, ELASTOMERIC , EB-2, | | |
STR NO. 6 | [ [
0196 726- 92406 16. 000 EACH| 1050. 00000 16800. 00| 1000. 00000 16000. 00| 1400. 00000 22400. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-3, | | |
STR. NO. 4 | [ |
0197 726- 92406 8.000 EACH 1950. 00000 15600. 00| 1000. 00000 8000. 00| 1400. 00000 11200. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-4, | | |
STR NO. 4 [ [ [
0198 726- 92406 12. 000 EACH 950. 00000 11400. 00| 1000. 00000 12000. 00| 1400. 00000 16800. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-5, | | |
STR. NO. 4 | [ |
0199 726- 92406 12. 000 EACH 1050. 00000 12600. 00| 1000. 00000 12000. 00| 1400. 00000 16800. 00
BEARI NG ASSEMBLY, ELASTOVERI C , EB-6, | | |
STR NO. 4 [ [ [
0200 729-51875 1.000 n2 | 1200. 00000 1200. 00| 2000. 00000 2000. 00| 900. 00000 900. 00
CONCRETE, A, PATCHI NG | | |
0201 801-01093 2.000 EACH 3500. 00000 7000. 00 4710. 39000 9420. 78| 1500. 00000 3000. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN |

ASSEMBLY
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ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 3) 35-1139301

| (
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0202 801- 03290 6.000 EACH 1250. 00000 7500. 00| 310. 52000 1863. 12| 428. 00000 2568. 00
CONSTRUCTI ON SIGN, C | | |

0203 801- 06203 227925.000 m | 1. 00000 227925. 00| 0. 35000 79773. 75| 0. 33000 75215. 25
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0204 801- 06605 6.000 EACH 500. 00000 3000. 00| 399. 99000 2399. 94| 300. 00000 1800. 00
BARRI CADE, I11A | |

0205 801- 06606 6.000 EACH 600. 00000 3600. 00| 499. 99000 2999. 94 350. 00000 2100. 00
BARRI CADE, |11B | |

0206 801- 06640 45.000 EACH 235. 00000 10575. 00| 184. 21000 8289. 45| 185. 00000 8325. 00
CONSTRUCTI ON SIGN, A | | |

0207 801- 06645 27.000 EACH 50. 00000 1350. 00| 57. 89000 1563. 03] 50. 00000 1350. 00
CONSTRUCTI ON SI GN, B | | |

0208 801- 06710 1450. 000 DAY | 16. 00000 23200. 00| 14. 74000 21373. 00| 16. 00000 23200. 00
FLASH NG ARROW SI GN | | |

0209 801- 06775 LUMP|  221313. 13000 221313.13] 200000. 00000 200000. 00|  900000. 00000 900000. 00
MAI NTAI NI NG TRAFFI C | | |

0210 802- 04893 22.000 EACH 60. 00000 1320. 00| 63. 16000 1389. 52| 155. 00000 3410. 00
REFERENCE PCST | | |

0211 802- 05701 39.500 m | 20. 70000 817. 65 21. 79000 860. 71 52. 54000 2075. 33
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0212 802- 05702 55.200 m | 11. 30000 623. 76 11. 89000 656. 33| 47. 21000 2605. 99
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [

0213 802- 07057 125.855 n2 | 151. 69000 19090. 94| 159. 69000 20097. 78 153. 89000 19367. 83
SIGN, PANEL, W TH LEGEND | | |

0216 802- 07138 2.000 EACH 193. 40000 386. 80| 203. 58000 407. 16 295. 40000 590. 80

W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, I X | | [
I
I

0217 802- 76035 0.720 n2 | 106. 99000 77.03 112. 63000 81. 09| 239. 57000 172. 49
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0218 802- 76065 1.500 m | 10. 39000 15. 59| 10. 95000 16. 43| 14. 30000 21.45
SI GN POST, B | | |

0219 802- 76095 4377.900 kg | 3. 90000 17073. 81 4.11000 17993. 17 4.16000 18212. 06
STRUCTURAL STEEL, BREAKAWAY | |

0220 804- 06725 478.000 EACH 15. 50000 7409. 00| 17. 89000 8551. 42| 15. 50000 7409. 00
DELI NEATOR W TH POST, DI, 75 mm | | |

0221 805- 05406 1.000 EACH  24800. 00000 49600.00]  26104. 48000 52208.96|  20160. 87000 40321. 74
DATA COLLECTION SITE , 4 LANE | | |

0222 808- 03631 1964.000 m | 7. 67000 15063. 88 6. 84000 13433. 76 7. 67000 15063. 88

LINE, EPOXY, SOLID, WH TE, 100 nm | | |
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ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0223 808- 03632 1964.000 m | 7. 67000 15063. 88| 6. 84000 13433. 76| 7. 67000 15063. 88
LINE, EPOXY, SOLID, YELLOW 100 mm | | |

0224 808- 06702 8637.000 m | 1. 00000 8637. 00| 1. 26000 10882. 62| 1. 00000 8637. 00
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
mm | | I

0225 808- 06703 35218.000 m | 0. 76000 26765. 68| 1. 00000 35218. 00| 0. 76000 26765. 68
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | [

0226 808- 06705 1353.000 m | 5. 00000 6765. 00| 3. 16000 4275. 48] 5. 00000 6765. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
m I I I

0227 808-74811 491.000 m | 7. 67000 3765. 97| 24. 21000 11887. 11] 7. 67000 3765. 97
LINE, EPOXY, BROKEN, WHI TE, 125 nm | | |

0228 808- 75215 60.000 m | 10. 00000 600. 00| 4. 74000 284. 40| 10. 00000 600. 00
LINE, THERMOPLASTIC, SQLID, WA TE, 300 | | |
nmm I I I

0229 808- 75245 35138.000 m | 0. 76000 26704. 88| 1. 00000 35138. 00| 0. 76000 26704. 88
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |

0230 808- 75272 210.000 m | 15. 00000 3150. 00| 9. 47000 1988. 70| 15. 00000 3150. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |
0231 808- 75297 16.000 m | 20. 00000 320. 00| 9. 47000 151. 52| 20. 00000 320. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0232 808- 75998 1967.000 EACH| 21. 50000 42290. 50 22. 63000 44513, 21] 21. 50000 42290. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0233 801- 06207 50000.000 m | 4. 00000 200000. 00| 3. 24000 162000. 00| 2.90000 145000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |

0234 402- 05488 11236.000 My | 32. 00000 359552. 00| 45. 00000 505620. 00| 37. 00000 415732. 00
HVA | NTERVEDI ATE C19.0 mm SHOULDER | | |

0235 802- 07151 16.000 EACH 183. 60000 2937. 60| 193. 26000 3092. 16| 295. 40000 4726. 40

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |

0236 802-07152 2.000 EACH 219. 50000 439. 00| 231. 05000 462. 10| 295. 40000 590. 80
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, X | | |

0237 802-07153 7.000 EACH 230. 70000 1614. 90| 242. 83000 1699. 81| 295. 40000 2067. 80
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, XI | | |

0238 802-07154 4.000 EACH 232. 60000 930. 40| 244. 84000 979. 36| 295. 40000 1181. 60
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, XI | | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1917625 (3) 35-1139301

I
| GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0239 611-52817 4.000 EACH 16000. 00000 64000. 00| 20077. 17000 80308. 68| 30000. 00000 120000. 00
TEMPORARY CROSSOVER, B | | |
SECTI ON TOTALS | $ 33, 973, 000. 00| $ 36, 202, 107. 10| $ 36, 270, 368. 66
------------------------------------------ s

CONTRACT TOTALS | $ 33, 973, 000. 00| $ 36, 202, 107. 10| $ 36, 270, 368. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER : 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  SIGNS, MODERNI ZATI ON
| [ |
0001 105- 01925 24.000 MXS | 2400. 00000 57600. 00| |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  410000. 00000 410000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 2400000. 00000 2400000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 110- 01001 LUMP|  63000. 00000 63000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 1 I I |
0005 110- 01001 LUMP|  32000. 00000 32000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 2 | | |
0006 110- 01001 LUVP|  134000. 00000 134000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 3 | | |
0007 110- 01001 LUVP|  134000. 00000 134000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
NO. 4 | | |
0008 110- 01001 LUVP| 11000. 00000 11000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 5 | | |
0009 110- 01001 LUMP|  36000. 00000 36000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
NO. 6 | | |
0010 110- 01001 LUVP| 6000. 00000 6000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 7 | | [
0011 201-52370 LUVP|  311500. 00000 311500. 00| |
CLEARI NG RI GHT OF WAY | |
0012 202- 02240 54949.400 n2 | 5. 30000 291231. 82| |
PAVEVENT, REMOVE | | |
0013 202- 02241 13233.920 m | 5. 75000 76095. 04| |
GUARDRAI L, REMOVE | | |
0014 202- 02271 140. 000 EACH| 285. 00000 39900. 00| |
HEADWALL, REMOVE | | |
0015 202- 02272 4164.000 m | 7. 25000 30189. 00| |
PAVED SI DE DI TCH, REMOVE | | |
0016 202- 02772 58.000 EACH| 100. 00000 5800. 00| [
|

CASTING REMOVE



BORROW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0017 202-51133 3828.300 m | 1. 60000 6125. 28| |
RAI LING REMOVE | | |
0018 202-51328 LUWP|  107000. 00000 107000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0019 202-51328 LUWP| 48000. 00000 48000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 [ [ [
0020 202-51328 LUWP|  275000. 00000 275000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 3 | | |
0021 202-51328 LUWP|  275000. 00000 275000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 4 | [ |
0022 202-51328 LUWP| 12500. 00000 12500. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | | |
0023 202-51328 LUWP| 64000. 00000 64000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STR NO. 6 [ [ [
0024 202-51328 LUWP| 10500. 00000 10500. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 7 | | |
0025 202-51822 17600. 700 n2 | 3. 20000 56322. 24| |
BRI DGE DECK OVERLAY, REMOVE | | |
0026 202- 60820 121682.000 n2 | 0. 60000 73009. 20| |
SURFACE M LLI NG ASPHALT | |
0027 202-60822 17474.800 n2 | 1. 25000 21843. 50| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0028 202- 74040 18. 000 EACH| 130. 00000 2340. 00| |
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0029 202- 74045 41. 000 EACH 8. 00000 328. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REIVD\/E| | |
0030 202-94749 1813. 000 | 6. 00000 10878. 00| |
CURB, ASPHALT, REMOVE | | |
0031 202-96133 793.000 m | 7.00000 5551. 00| |
PI PE, REMOVE | | |
0032 203- 02000 5171.000 nB8 | 15. 50000 80150. 50| |
EXCAVATI ON, COWON | | |
0033 203-02070 158234.000 n8 | 15. 30000 2420980. 20| |
| |



GUARDRAI L TRANSI TI ON TYPE TGB

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER : 200 CONTRACT 1D : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0034 203- 02080 17.200 km | 1900. 00000 32680. 00| |
LI NEAR GRADI NG , MAI NLI NE | | [
0035 203- 02080 2.700 km | 2100. 00000 5670. 00| |
LI NEAR GRADI NG , RAMPS | [ |
0037 203-91878 33101.000 m | 32. 00000 1059232. 00| |
LI NEAR DI TCH GRADI NG | | |
0038 205- 06933 74.000 EACH| 64. 00000 4736. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0039 205- 06937 9875.000 m | 5. 00000 49375. 00| |
TEMPORARY SI LT FENCE | | |
0040 207- 02045 46274.000 n8 | 10. 25000 474308. 50| |
EXCAVATI ON FOR SUBGRADE TREATMENT | [ |
0041 211- 02060 8118.000 nB | 83. 00000 673794. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0042 211- 06467 198.300 nB | 125. 00000 24787. 50| |
AGGREGATE FOR END BENT BACKFI LL | | |
0043 213-52830 5.000 n8 | 240. 00000 1200. 00| |
FLOMBLE MORTAR | | |
0044 303-52308 36426.000 My | 20. 00000 728520. 00| |
COVPACTED AGGREGATE, O, 53 | [ |
0045 305- 05204 200.000 My | 125. 00000 25000. 00| |
HVA FOR PATCHI NG | [ |
0046 305- 05206 32248.000 My | 44. 00000 1418912. 00| |
W DENI NG W TH HVA TEMPORARY | | |
0047 305- 97019 180317.000 nR | 1. 95000 351618. 15| |
RUBBL| ZED PCCP | [ |
0048 401- 04605 215462.000 My | 36. 50000 7864363. 00| |
HVA PAVEMENT M XTURES, WARRANTED | | |
0049 401- 05459 77894.000 My | 34. 10000 2656185. 40| |
QC/ QA HVA BASE 25.0 mm SHOULDER | [ |
0050 401- 05463 39956.000 My | 34. 00000 1358504. 00| |
QC/ QA HVA | NTERVEDI ATE 19. 0 nm SHOULDER| | |
0051 401- 05464 14706.000 My | 36. 00000 529416. 00| |
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0052 401- 05467 79615.000 m | 0. 40000 31846. 00| |
M LLED HVA CORRUGATI ONS | | [
0054 405- 05517 286.000 My | 300. 00000 85800. 00| |
ASPHALT FOR PRI ME COAT | | |
0055 406- 05520 227.000 My | 180. 00000 40860. 00| |
ASPHALT FOR TACK COAT | | |
0056 601- 01522 37.000 EACH| 1300. 00000 48100. 00| |
|



ENG NEER S ESTI MATE: $ 38, 698, 625. 65

CALL ORDER @ 200

LETTI NG DATE : 01/15/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -25808-A

RQUTE : |-64

DATE : 01/23/02
PAGE : 200 -18

COUNTI ES : PCSEY

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

| TEM DESCRI PTI ON QUANTI TY
0057 601- 02206 587.000 m |
TEMPORARY GUARDRAI L, WBEAM 1.905 m |
SPACI NG |
0058 601- 05999 33.000 EACH
CURVED TERM NAL END |
0059 601- 06246 4.000 EACH
| MPACT ATTENUATCR R2, WL, TL-3 |
0060 601- 94689 23.000 EACH
GUARDRAI L END TREATMENT, CS |
0061 601- 94690 15.000 EACH|
GUARDRAI L END TREATMENT, NS |
0062 601- 97080 7.000 EACH
TEMPORARY GUARDRAI L END TREATMENT, OS
0063 601- 99105 12982.000 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0064 601-99108 1147.000 m |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG |
0065 601- 99123 2.000 EACH
GUARDRAI L TRANSI TI ON, GP |
0066 601-99123 1.000 EACH
GUARDRAI L TRANSI TION, GP , MODI FI ED
0067 602- 06639 955.000 m |
TEMPORARY CONCRETE BARRI ER ANCHORED |
0068 602- 06646 11460.000 m |
TEMPORARY CONCRETE BARRI ER |
0069 602- 06729 368.000 EACH
BARRI ER DELI NEATCR |
0070 603- 06040 3700.000 m |
FENCE, FARM FIELD, 1190 nm |
0071 605- 06240 273.000 n2 |
CENTER CURB, A, CONCRETE |
0072 610- 05527 488.000 My |
HVA FOR APPROACHES |
0073 610- 06259 2576.500 n2 |
REl NFORCED CONCRETE BRI DGE APPROACH, |
300 nm |
0076 616- 02320 24103.600 n2 |
GEOTEXTI LES |
0077 616- 05688 531.000 My |
I

RI PRAP, CLASS 1

UNI'T PR CE

11740.

20.

48.

35700.

2100.

3250.

2050.

31.

45.

2150.
2200.
105.
83.

8.

72.

73.

90.

41.

00000

00000

00000

00000

00000

00000

50000

00000

00000
00000
00000
00000

00000

. 50000

00000

00000

00000

. 30000

00000

ANOUNT]|

1584.

142800.

48300.

48750.

14350.

408933.

51615.

4300.
2200.
100275.
951180.
2944,
83250.
19656.
35624.

231885.

55438.

21771.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 38, 698, 625. 65

CALL ORDER @ 200
LETTI NG DATE : 01/15/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -25808-A
VI NCENNES DI STRI CT

RQUTE : |-64

DATE : 01/23/02
PAGE : 200 -19

COUNTI ES : PCSEY

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

ALT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

0078 616-05689

RI PRAP, CLASS 2
0079 616-06405

RI PRAP, REVETMENT
0080 616-06451

RI PRAP, UNI FORM
0081 619-51859

PAI NT STEEL BRI DGE
0082 619-51859

PAI NT STEEL BRI DGE
0083 619-51859

PAI NT STEEL BRI DGE
0084 619-61000

CLEAN STEEL BRI DGE
0085 619-61000

CLEAN STEEL BRI DGE
0086 619-61000

CLEAN STEEL BRI DGE
0087 619-93423

POLLUTI ON CONTRQL
0088 619-93423

POLLUTI ON CONTRQL
0089 619-93423

POLLUTI ON CONTRQL
0090 621-01004

SEEDI NG

0091 621-06545
FERTI LI ZER

0092 621-06548
SEED M XTURE, CV

0093 621- 06553
SEED M XTURE, R

0094 621- 06565
MJULCHI NG MATERI AL

0095 621- 06567
WATER

0096 621-06574
SODDI NG

0097 622-52436
SI GN, DO NOT MOW CR

525. 000

5206. 300

269. 000

STR
STR
STR

STR

& 8 8 86 6

STR 2
STR NO 3
STR NO 1
STR. NO. 2

STR. NO. 3

57. 200

559. 000

12070. 000

286. 000

878. 000

4878. 000

18. 000
SPRAY

LUVP

I
LUMP)

I
LUMP

I
LUMP]

I
LUMP)

I
LUMP)

My
kg

=

I
5.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

EACH

UNI'T PR CE

. 00000

37
104900.
33183.
98500.
224790.
80250.
224800.
3750
3750
3750

1500

625
47.
6
475

25.

. 50000

50000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000
00000
50000

00000

. 60000

. 25000

00000

ANOUNT

21525

179617.

10087

104900

33183

98500

224790

80250

224800

3750.

3750.

3750.

7500

35750

26273

78455

135850.

526

25609

450.

UNI T PRI CE AMOUNT

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0098 622-91786 5600. 000 EACH| 4. 85000 27160. 00| |
SEEDLI NG | | |
0099 702-51005 266.500 n8 | 1284. 50000 342319. 25| |
CONCRETE, A, SUBSTRUCTURE | [ [
0100 702-51863 21736.000 EACH 9. 63000 209317. 68| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0103 703-90976 33660. 000 kg | 1. 34000 45104. 40| |
REI NFORCI NG STEEL, GRADE 60 | | [
0104 703- 96177 342473.000 kg | 1. 50000 513709. 50| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0105 704-51002 664.900 nB8 | 856. 33000 569373. 82| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0106 706-05732 16. 000 EACH| 1177. 45000 18839. 20| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0107 706-05734 40. 000 EACH 1284. 50000 51380. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | [ [
0108 706-51025 151.800 m | 107. 04000 16248. 67| |
CONCRETE, C, RAILING | | |
0109 706-51025 3810.600 m | 133. 80000 509858. 28| |
CONCRETE, C, RAILING, 1145 HEI GHT | | |
0111 709-51821 LUWP| 16056. 19000 16056. 19| |
SURFACE SEAL , STR NO. 1 | | |
0112 709-51821 LUWP| 10168. 92000 10168. 92| |
SURFACE SEAL , STR NO 2 | [ |
0113 709-51821 LUWP| 17126. 60000 17126. 60| |
SURFACE SEAL , STR NO. 3 | | |
0114 709-51821 LUWP| 21408. 26000 21408. 26| |
SURFACE SEAL , STR NO. 4 | | |
0115 709-51821 LUWP| 3746. 44000 3746. 44| |
SURFACE SEAL , STR NO. 5 | | |
0116 709-51821 LUWP| 6957. 68000 6957. 68| |
SURFACE SEAL , STR NO. 6 | | |
0117 709-51821 LUWP| 2676. 03000 2676. 03| |
SURFACE SEAL , STR NO. 7 | | |
0118 711-01772 7.000 EACH 642. 25000 4495, 75| |
RETROFIT, 1 , FATIGUE | | [
0119 711-01772 460. 000 EACH| 679. 71000 312666. 60| |
RETROFI T, 1 , COVERPLATE | | [
0121 711-01774 320. 000 EACH 642. 25000 205520. 00| |
RETROFIT, 2 , FATIGUE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0122 711-01784 16.000 EACH| 481. 69000 7707. 04]
PENCI L SANDBLASTI NG GRI NDI NG, AND NON | |
DESTRUCTI VE TESTI NG | |

0123 711-01785 4.000 EACH 28. 90000 115. 60|
STRUCTURAL STEEL DRILLING 37 nm DA | |
HOLE | |

0124 711-01786 4.000 EACH 28. 90000 115. 60|
STRUCTURAL STEEL DRILLING 25 nmDIA | |
HOLE | [

0125 711-01787 4.000 EACH 28. 90000 115. 60|
STRUCTURAL STEEL DRILLING 50 nmDIA | |
HOLE | |

0126 711-01788 4.000 EACH 28. 90000 115. 60|

STRUCTURAL STEEL DRILLING 31 nm DA | |
DI AGONAL HOLE | [
0127 711-51038 LUMP| 5352. 06000 5352. 06|

JACKI NG AND SUPPORTING G RDERS , STR |
NO. 4 |

& 6 6 8 6

STRUCTURAL STEEL , STR 1 | |
0128 711-51038 LUMP|  21408. 26000 21408. 26|
STRUCTURAL STEEL , STR 2 | |
0129 711-51038 LUMP|  12844. 95000 12844. 95|
STRUCTURAL STEEL , STR |
0130 711-51038 LUMP|  21408. 26000 21408. 26|
STRUCTURAL STEEL , STR 4 | |
0131 711-51038 LUMP| 7492. 89000 7492. 89|
STRUCTURAL STEEL , STR 6 | |
0132 711-51864 84.000 EACH| 24. 62000 2068. 08|
DRI LLED HOLE | [
0133 711-51877 LUMP|  26760. 32000 26760. 32|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | |
6 [ [
0134 711-51878 LUWP|  48168. 58000 48168. 58|
JACKI NG AND SUPPORTI NG G RDERS , STR | |
NO 1 I I
0135 711-51878 LUMP|  32112.38000 32112. 38|
JACKI NG AND SUPPORTI NG G RDERS , STR | [
NO. 2 I I
0136 711-51878 LUMP|  98477. 98000 98477. 98|
JACKI NG AND SUPPORTI NG G RDERS , STR | [
NO 3 I I
0137 711-51878 LUWP|  103830. 04000 103830. 04|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 200 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0138 711-91149 LUMP| 21408. 26000 21408. 26| |
STRAI GHTEN STEEL BEAM, STR. NO 2 | | |
0139 711-96800 6624. 000 EACH| 3. 75000 24840. 00| |
STUD SHEAR CONNECTOR | | [
0140 715-02397 2.000 EACH 1926. 75000 3853. 50| |
SAFETY METAL END SECTIQON, 4:1, 900 mm | | |
0141 715-03476 1.000 EACH 1284. 50000 1284. 50| |
SAFETY METAL END SECTIQON, 4:1, 600 mm | | |
0142 715-04611 14.000 EACH 481. 69000 6743. 66| |
SAFETY METAL END SECTIQON, 4:1, 300 mm | | |
0143 715-05048 13229.000 m | 8. 03000 106228. 87| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0144 715- 05053 4818.000 m | 31. 58000 152152. 44| [
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0145 715-05138 72.500 m | 1391. 54000 100886. 65| |
PIPE, TYPE 1, CRCULAR 1950 nm | [ [
0146 715-05141 66.000 m | 1177. 45000 77711. 70| |
PIPE, TYPE 1, CRCULAR 2100 nm | [ [
0147 715-05145 80.000 m | 1498. 58000 119886. 40| |
PIPE, TYPE 1, CI RCULAR 2400 nm | [ [
0148 715-05203 54836.000 m | 3. 75000 205635. 00| |
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0149 715- 05263 54.000 m | 1284. 50000 69363. 00| |
PI PE, TYPE 1, DEFORMED, M N. AREA 2.73 | | |
e I I I
0150 715-05268 77.500 m | 1498. 58000 116139. 95| |
PI PE, TYPE 1, DEFORMED, M N. AREA 3.21 | | |
2 I I I
0151 715-05276 107.500 m | 2140. 83000 230139. 23| |
PI PE, TYPE 1, DEFORMED, M N. AREA 3.80 | | |
2 I I I
0152 715-05281 79.000 m | 2033. 78000 160668. 62| |
PI PE, TYPE 1, DEFORMED, M N. AREA 4.30 | | |
2 I I I
0153 715- 05285 76.500 m | 1905. 33000 145757. 75| |
PI PE, TYPE 1, DEFORMED, M N. AREA 4.80 | | |
e I I I
0154 715-05302 73.500 m | 3478. 84000 255694. 74| |
PI PE, TYPE 1, DEFORMED, M N. AREA 7.70 | | |
e | | |
0155 715- 05308 62.000 m | 3478. 84000 215688. 08| |
PIPE, TYPE 1, DEFORVED, M N. AREA 9.40 | | |
I

ng



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 38, 698, 625. 65

CALL ORDER @ 200

LETTI NG DATE : 01/15/02 10:00 AM

SET- AS| DE :

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -25808-A

RQUTE : |-64

DATE : 01/23/02
PAGE : 200 -23

COUNTI ES : PCSEY

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0156 715-06358
CONCRETE ANCHOR, 1950 mm
0157 715-06691
CONCRETE ANCHOR, 2400 mm
0158 715-07139
SAFETY METAL END SECTI ON,
AREA 2.73 nR
0159 715-07140
SAFETY METAL END SECTI ON,
AREA 4.28 n?
0160 715-07142
SAFETY METAL END SECTI ON,
AREA 4.42 np
0161 715-07143
SAFETY METAL END SECTI ON,
0162 715-07144

CONCRETE ANCHOR, M N. AREA 9.22 n?

0163 715-07145

CONCRETE ANCHOR, M N. AREA 7.63 n®

0164 715-07147

CONCRETE ANCHOR, M N. AREA 4.87 n?

0165 715-07148

CONCRETE ANCHOR, M N. AREA 3.81 n®

0166 715-07149

CONCRETE ANCHOR, M N. AREA 3.21 n®?

0167 715-07150

CONCRETE ANCHOR, 2100 mm
0168 715-46000

PI PE END SECTI QN, 300
0169 715-46010

PI PE END SECTI ON, 450
0170 715-46020

PI PE END SECTI QN, 600
0171 715-46040

PI PE END SECTI QN, 900
0172 715-91361

PI PE, PVC, 150 mm
0173 715-97692

GRATED BOX END SECTION, I,
0174 716- 93857

PI PE, JACKED, 600 mm

3 3§ 3 3

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

I
| UNIT PRICE

2.000 EACH 1605. 62000
I
2.000 EACH 1819. 70000
I
2.000 EACH 4014. 05000
4:1, MN. |
|
2.000 EACH 4014. 05000
4:1, MN. |
I
2.000 EACH 4014. 05000
4:1, MN. |
|
4.000 EACH 660. 45000
6:1, 300 mm
2.000 EACH 2461. 95000
|
2.000 EACH 2461. 95000
|
2.000 EACH 1284. 50000
|
2.000 EACH 1391. 54000
|
2.000 EACH 1391. 54000
|
2.000 EACH 1391. 54000
I
52.000 EACH 246. 20000
I
4.000 EACH 267. 60000
I
4.000 EACH 411. 04000
I
25.000 EACH 607. 99000
I
369.000 m | 139. 15000
I
6.000 EACH 6209. 47000
4:1, 900 mm |
44.500 m | 1907. 56000

ANOUNT]|

2641.

4923.

4923.

2569.

2783.

2783.

2783.

12802.

1070.

1644.

15199.

51346.

37256.

84886.

42|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



STR NO 1

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
0175 718- 06526 1124.400 My | 49. 35000 55489. 14| |
HVA FOR UNDERDRAI NS | | [
0176 718-06528 435.000 EACH 481. 69000 209535. 15| |
OUTLET PROTECTOR, 1 | [ [
0177 718-06532 4000.000 m | 3. 21000 12840. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0178 718-52610 15383.000 n8 | 28. 32000 435646. 56| |
AGGREGATE FOR UNDERDRAI NS [ [ [
0179 720- 44000 1.000 EACH 518. 41000 518. 41| |
CASTI NG ADJUST TO GRADE | [ [
0180 720- 44296 84.000 EACH 535. 21000 44957. 64| |
CAP | NLET | | [
0181 722-51401 911.000 n2 | 53. 52000 48756. 72 |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0182 722-51842 19649.600 n2 | 53. 52000 1051646. 59| |
BRI DGE DECK OVERLAY | [ |
0183 722-51846 188.400 nB | 395. 00000 74418. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0184 722-51852 2727.000 n2 | 42.82000 116770. 14| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0185 724-51925 193.500 m | 428. 17000 82850. 90| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0186 724-51927 74.300 m | 2676. 03000 198829. 03| |
EXPANSI ON JO NT, M | [ [
0187 726-92406 16. 000 EACH 1338. 02000 21408. 32| |
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR NO. 1 | [ |
0188 726-92406 14. 000 EACH| 1338. 02000 18732. 28| |
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR NO. 2 [ [ [
0189 726-92406 48. 000 EACH 1338. 02000 64224. 96| |
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR NO. 3 | [ |
0190 726-92406 36. 000 EACH 1338. 02000 48168. 72| |
BEARI NG ASSEMBLY, ELASTOVERI C , EB-1, | | |
STR NO. 4 [ [ [
0191 726-92406 28. 000 EACH| 1338. 02000 37464. 56| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-1, | | |
STR NO. 6 | | |
0192 726- 92406 32.000 EACH 1338. 02000 42816. 64| |
BEARI NG ASSEMBLY, ELASTOVERI C , EB-2, | | |
|



MAI NTAI NI NG TRAFFI C

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER : 200 CONTRACT 1D : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0193 726- 92406 96.000 EACH| 1338. 02000 128449. 92| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-2, | | |
STR NO. 3 | [ |
0194 726- 92406 60.000 EACH 1338. 02000 80281. 20| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-2, | | |
STR NO 4 | | |
0195 726- 92406 14.000 EACH| 1338. 02000 18732. 28| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-2, | | |
STR NO. 6 | [ |
0196 726- 92406 16.000 EACH 1338. 02000 21408. 32| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-3, | | |
STR NO 4 | | |
0197 726- 92406 8.000 EACH 1338. 02000 10704. 16| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-4, | | |
STR NO 4 | | |
0198 726- 92406 12.000 EACH 1338. 02000 16056. 24| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-5, | | |
STR NO 4 | | |
0199 726- 92406 12.000 EACH 1338. 02000 16056. 24| |
BEARI NG ASSEMBLY, ELASTOMERIC , EB-6, | | |
STR NO 4 | | |
0200 729-51875 1.000 n2 | 2140. 83000 2140. 83| |
CONCRETE, A, PATCHI NG | | |
0201 801- 01093 2.000 EACH 4790. 10000 9580. 20| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | I
0202 801- 03290 6.000 EACH 315. 77000 1894. 62| |
CONSTRUCTION SIGN, C | | [
0203 801- 06203 227925.000 m | 0. 35000 79773. 75| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0204 801- 06605 6.000 EACH 406. 76000 2440. 56| |
BARRI CADE, |11A | | |
0205 801- 06606 6.000 EACH 508. 45000 3050. 70| |
BARRI CADE, |11B | | |
0206 801- 06640 45.000 EACH| 187. 32000 8429. 40| |
CONSTRUCTI ON SIGN, A | | |
0207 801- 06645 27.000 EACH 58. 87000 1589. 49| |
CONSTRUCTI ON SI GN, B | | |
0208 801- 06710 1450. 000 DAY | 14. 99000 21735. 50| |
FLASHI NG ARROW SI GN | [ |
0209 801- 06775 LUMP|  214500. 00000 214500. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 200 -26
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

LI NE, THERMOPLASTIC, SOLID, WH TE, 300
mm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0210 802- 04893 22.000 EACH 64. 22000 1412. 84| |
REFERENCE PCST | |
0211 802- 05701 39.500 m | 22. 16000 875. 32| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0212 802- 05702 55.200 m | 12. 10000 667. 92| |
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0213 802- 07057 125.855 n2 | 162. 39000 20437. 59| |
SIGN, PANEL, W TH LEGEND | | |
0216 802-07138 2.000 EACH 207. 02000 414. 04| |
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, | X [ [ |
0217 802- 76035 0.720 2 | 114. 53000 82. 46| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |
0218 802- 76065 1.500 m | 11. 13000 16. 70| |
SI GN POST, B | | |
0219 802- 76095 4377.900 kg | 4.17000 18255. 84] |
STRUCTURAL STEEL, BREAKAWAY | | |
0220 804- 06725 478.000 EACH 17. 13000 8188. 14 |
DELI NEATOR W TH PCST, DI, 75 nm | | |
0221 805- 05406 1.000 EACH  26546. 24000 53092. 48| |
DATA COLLECTION SITE , 4 LANE | | |
0222 808- 03631 1964.000 m | 6. 96000 13669. 44| [
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0223 808- 03632 1964.000 m | 6. 96000 13669. 44| |
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0224 808- 06702 8637.000 m | 1. 00000 8637. 00| |
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | [ |
mm I I I
0225 808- 06703 35218.000 m | 1. 00000 35218. 00| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | [
0226 808- 06705 1353.000 m | 3.20000 4329. 60| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0227 808- 74811 491.000 m | 24. 60000 12078. 60| |
LINE, EPOXY, BROKEN, WHI TE, 125 nm | | |
0228 808- 75215 60.000 m | 4. 82000 289. 20| |
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 200 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 698, 625. 65 ROUTE : |-64
CALL ORDER . 200 CONTRACT ID : R -25808-A COUNTI ES : POSEY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0229 808- 75245 35138.000 m | 1. 00000 35138. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0230 808- 75272 210.000 m | 9. 60000 2016. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 600 mm | | |
0231 808- 75297 16.000 m | 9. 70000 155. 20| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0232 808- 75998 1967. 000 EACH| 23. 50000 46224. 50| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0233 801- 06207 50000. 000 m | 3. 30000 165000. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0234 402- 05488 11236.000 My | 32. 00000 359552. 00| |
HVA | NTERVEDI ATE C19. 0 mm  SHOULDER | | |
0235 802-07151 16. 000 EACH 196. 00000 3136. 00| |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0236 802-07152 2.000 EACH 235. 00000 470. 00| |
W DE FLANGE Sl GN POST SUPPORT [ | |
FOUNDATI ON, X | [ [
0237 802-07153 7.000 EACH 250. 00000 1750. 00| |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, XI | [ |
0238 802-07154 4.000 EACH 250. 00000 1000. 00| |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, XI | | [ [
0239 611-52817 4.000 EACH 27000. 00000 108000. 00| |
TEMPORARY CROSSOVER, B | [ |
SECTI ON TOTALS | $ 38,189, 195. 18| |

CONTRACT TOTALS

$ 38,189, 195.




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 210 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 855, 496. 90 ROUTE : SR 37
CALL ORDER : 210 CONTRACT ID : R -25837-A COUNTI ES : PERRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0951020
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0626844 RUDCLPH, J.H & CO $ 5,541, 280. 79 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 6,114, 000. 00 110. 3355%
| (1) 35-0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 01925 12.000 M6 | 1300. 00000 15600. 00| 1200. 00000 14400. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  20000. 00000 20000.00]  20000. 00000 20000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP| 277000. 00000 277000.00] 305000. 00000 305000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 200.000 m | 15. 00000 3000. 00| 6. 00000 1200. 00|
DI TCH CLEANI NG , PAVED S| DE DI TCH | | |
0005 201- 52370 LUMP|  14000. 00000 14000. 00|  122000. 00000 122000. 00|
CLEARI NG RI GHT OF WAY | | |
0006 202-02272 2160.000 m | 6. 50000 14040. 00| 6. 00000 12960. 00|
PAVED S| DE DI TCH, REMOVE | |
0007 202- 02676 2500.000 My | 4. 00000 10000. 00| 2. 00000 5000. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | | |
0008 202- 60820 112750.000 n2 | 0. 56000 63140. 00| 0. 12000 13530. 00|
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 3475.000 n8 | 8. 00000 27800. 00| 11. 00000 38225. 00|
EXCAVATI ON,  COVMON | | |
0010 203- 02020 500.000 n8 | 8. 00000 4000. 00| 11. 00000 5500. 00|
EXCAVATI ON,  UNCLASSI FI ED | | |
0011 203- 02080 14.160 km |  10000. 00000 141600. 00| 2600. 00000 36816. 00|
LI NEAR GRADI NG | | |
0012 203- 02131 400.000 n8 | 15. 00000 6000. 00| 11. 00000 4400. 00|
EXPLORATORY EXCAVATI ON | | |
0013 203-91878 4000.000 m | 10. 50000 42000. 00| 7. 50000 30000. 00|
LI NEAR DI TCH GRADI NG | | |
0014 205- 02224 300.000 m | 5. 60000 1680. 00| 5. 60000 1680. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 210 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 855, 496. 90 RQUTE : SR 37
CALL ORDER . 210 CONTRACT ID : R -25837-A COUNTI ES : PERRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0015 205- 02229 100.000 m | 12. 55000 1255. 00| 12. 55000 1255. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0016 205- 02231 300.000 m | 16. 00000 4800. 00| 18. 00000 5400. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ [
0017 205- 06789 250.000 m | 5. 60000 1400. 00| 5. 60000 1400. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SI LT FENCE DI TCH CHECK | | |
0018 211- 02060 400.000 nB | 30. 00000 12000. 00| 66. 00000 26400. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 303-02051 14960. 000 My | 14. 70000 219912. 00| 16. 00000 239360. 00|
STONE, 2 | | |
0020 303- 04095 100.000 My | 10. 00000 1000. 00| 14. 00000 1400. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0021 303-52308 54500. 000 My | 7.80000 425100. 00| 14. 00000 763000. 00|
COVPACTED AGGREGATE, O, 53 | | |
0022 305- 05204 1300.000 My | 145. 00000 188500. 00| 135. 00000 175500. 00|
HMVA FOR PATCHI NG | | |
0023 401- 05437 2850.000 My | 34. 00000 96900. 00| 30. 00000 85500. 00|
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0024 401- 05455 20850.000 My | 31. 80000 663030. 00| 32. 00000 667200. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0025 401- 05456 10450. 000 My | 40. 00000 418000. 00| 41. 00000 428450. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0026 401- 05459 32350.000 My | 28. 00000 905800. 00| 30. 00000 970500. 00|
QT QA HVA BASE 25.0 mm SHOULDER | | |
0027 401- 05464 8100.000 My | 35. 00000 283500. 00| 38. 00000 307800. 00|
QT QA HVA SURFACE 9.5 mm SHOULDER | | [
0028 401- 05467 27850.000 m | 0. 36000 10026. 00| 0. 30000 8355. 00|
M LLED HVA CORRUGATI ONS | | [
0029 401- 06264 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HMVA | | [
0030 402- 05483 11050. 000 My | 23. 50000 259675. 00| 27. 00000 298350. 00|
HVA BASE C25.0 mm SHOULDER | | [
0031 402- 05495 150.000 MWy | 44. 00000 6600. 00| 33. 00000 4950. 00|
HVA WEDGE AND LEVEL | | [
0032 405- 05517 310.000 My | 250. 00000 77500. 00| 295. 00000 91450. 00|
ASPHALT FOR PRI VE COAT | | [
0033 406- 05520 145.000 My | 165. 00000 23925. 00| 185. 00000 26825. 00|

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 855, 496. 90 RQUTE : SR 37
CALL ORDER . 210 CONTRACT ID : R -25837-A COUNTI ES : PERRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 601- 94689 2.000 EACH 2395. 00000 4790. 00| 2350. 00000 4700. 00
GUARDRAI L END TREATMENT, OS | | |
0035 601-99105 49.530 m | 59. 50000 2947. 04| 53. 00000 2625. 09
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 608- 04395 100.000 My | 135. 00000 13500. 00| 40. 00000 4000. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0037 610- 05527 4550.000 My | 40. 00000 182000. 00| 36. 00000 163800. 00
HVA FOR APPROACHES | | [
0038 611-06497 7.000 EACH 115. 00000 805. 00| 145. 00000 1015. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0039 611-06498 6. 000 EACH 135. 00000 810. 00| 155. 00000 930. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0040 615- 06525 21.000 EACH 98. 00000 2058. 00| 125. 00000 2625. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0041 616- 02305 3580.000 nB8 | 95. 00000 340100. 00| 115. 00000 411700. 00
GABI ONS | | [
0042 616- 02320 32000.000 n2 | 1. 50000 48000. 00| 1. 25000 40000. 00
GEOTEXTI LES | | [
0043 616- 06405 19550. 000 My | 13. 70000 267835. 00| 16. 00000 312800. 00
R PRAP, REVETMENT | | [
0044 616- 06451 2250.000 My | 14. 70000 33075. 00| 17. 00000 38250. 00
R PRAP, UNI FORM | | [
0045 621-01004 2.000 EACH 670. 00000 1340. 00| 670. 00000 1340. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621- 06545 2.000 MW | 540. 00000 1080. 00| 540. 00000 1080. 00
FERTI LI ZER | | |
0047 621- 06553 400. 000 kg | 8. 30000 3320. 00| 8. 30000 3320. 00
SEED M XTURE, R | | |
0048 621- 06565 10.000 My | 440. 00000 4400. 00| 440. 00000 4400. 00
MULCHI NG MATERI AL | | |
0049 621-06574 1000.000 n2 | 7. 70000 7700. 00| 3. 75000 3750. 00
SODDI NG | | |
0050 715-05019 1.800 m | 450. 00000 810. 00| 350. 00000 630. 00
PIPE, TYPE 1, O RCULAR 900 mm [ [ |
0051 715-05048 300.000 m | 35. 00000 10500. 00| 19. 00000 5700. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0052 715-05053 1660.000 m | 21. 00000 34860. 00| 40. 00000 66400. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0053 715-05238 6. 100 | 315. 00000 1921. 50| 190. 00000 1159. 00

m
PIPE, TYPE 1, DEFORVED, M N. AREA 0.60 | | |
e | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 210 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 855, 496. 90 RQUTE : SR 37
CALL ORDER . 210 CONTRACT ID : R -25837-A COUNTI ES : PERRY
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715- 46040 20. 000 EACH 625. 00000 12500. 00| 500. 00000 10000. 00|
PI PE END SECTION, 900 mm | | [
0055 715- 46095 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00|
Pl PE END SECTION, M N. AREA .60 nR | | |
0056 718-06529 110. 000 EACH 540. 00000 59400. 00| 480. 00000 52800. 00|
OUTLET PROTECTOR, 2 | | [
0057 718-52610 3075.000 nB8 | 28. 00000 86100. 00| 40. 00000 123000. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0058 718-99153 820.000 n2 | 1. 45000 1189. 00| 1. 00000 820. 00|
GEOTEXTI LES FOR UNDERDRAI N | | [
0059 801- 06203 3000.000 m | 0. 80000 2400. 00| 1. 75000 5250. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0060 801- 06207 1500.000 m | 4. 00000 6000. 00| 3. 95000 5925. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0061 801- 06640 33.000 EACH 140. 00000 4620. 00| 75. 00000 2475. 00|
CONSTRUCTI ON SI GN, A | | |
0062 801-06775 LUWP|  135000. 00000 135000. 00| 97404. 21000 97404. 21|
MAI NTAI NI NG TRAFFI C | | |
0063 808-06711 225.000 m | 0. 18000 40. 50| 0. 16000 36. 00|
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0064 808-06712 3435.000 m | 0. 18000 618. 30| 0. 16000 549. 60|
LINE, PAINT, BROKEN, YELLON 100 nm | | [
0065 808-06713 29365.000 m | 0. 18000 5285. 70| 0. 16000 4698. 40|
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0066 808-06714 4295.000 m | 0. 18000 773. 10| 0. 16000 687. 20|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0067 808- 75297 60.000 m | 22. 00000 1320. 00| 11. 50000 690. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0068 808- 75996 809. 000 EACH 2. 35000 1901. 15] 4. 00000 3236. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0069 808- 75998 879. 000 EACH 21. 50000 18898. 50| 21. 50000 18898. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 5,541, 280. 79| $ 6,114, 000. 00|
------------------------------------------ T JFJeypuepuyy iy
CONTRACT TOTALS | $ 5,541, 280. 79| $ 6,114, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3650020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1991044 JOHNSON COVPANY | NC. $ 289, 107. 76 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 360, 137. 86 124. 5687%
3 35-1212938 ATLAS EXCAVATING | NC. $ 366, 706. 75 126. 8408%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 408, 917. 97 141. 4413%
5  35-1339168 LAPORTE CONSTRUCTI ON CO $ 414, 649. 22 143. 4237%
6 35-1817574 YARDBERRY LANDSCAPE CONDI TI ONAL Bl D $ 423, 514. 08 146. 4900%
| (1) 35-1991044 | (2) 35-1817530 | (3) 35-1212938
| JOHNSON COVPANY | NC. | Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 3400. 00000 3400. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  10000. 00000 10000. 00|  18000. 00000 18000. 00]  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 1. 00000 1. 00| 7200. 00000 7200. 00| 6500. 00000 6500. 00
CLEARI NG R GHT OF WAY | |
0005 202-51330 LUMP| 6500. 00000 6500. 00|  36500. 00000 36500. 00]  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 364.000 n2 | 4. 00000 1456. 00| 3. 89000 1415. 96| 5. 30000 1929. 20
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 930.000 n8 | 8. 50000 7905. 00| 27. 40000 25482. 00| 15. 00000 13950. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02045 800.000 n8 | 5. 00000 4000. 00| 42. 40000 33920. 00| 5. 20000 4160. 00
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0009 203- 02070 135.000 nB | 13. 00000 1755. 00| 42. 40000 5724. 00| 12. 50000 1687. 50
BORROW | |
0010 205- 02232 246.000 n8 | 22. 00000 5412. 00| 83. 60000 20565. 60| 7. 80000 1918. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0011 205- 06937 177.000 m | 6. 00000 1062. 00| 5. 92000 1047. 84| 5. 70000 1008. 90
TEMPORARY SI LT FENCE | | |
0012 211- 02060 5.000 n8 | 15. 00000 75. 00| 50. 00000 250. 00| 75. 00000 375. 00
|

B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1817530 | (3) 35-1212938
| JOHANSON COVPANY | NC. | Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 213-52830 245.200 nB | 62. 00000 15202. 40| 90. 00000 22068. 00| 85. 00000 20842. 00
FLOMBLE MORTAR | |
0014 303-52308 284.000 My | 15. 50000 4402. 00| 14. 00000 3976. 00| 20. 50000 5822. 00
COVPACTED AGGREGATE, O 53 | | [
0015 402- 05468 655.000 My | 35. 25000 23088. 75| 35. 25000 23088. 75| 37. 00000 24235. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402-05474 217.000 My | 37. 00000 8029. 00| 37. 00000 8029. 00| 39. 00000 8463. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402- 05477 118.000 My | 47. 00000 5546. 00| 47. 00000 5546. 00| 49. 00000 5782. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0018 402- 05481 109.000 My | 45. 00000 4905. 00| 45, 00000 4905. 00| 47. 00000 5123. 00
HVA BASE 25.0 nm SHOULDER | |
0019 404- 05511 608.000 n2 | 5. 00000 3040. 00| 5. 00000 3040. 00| 5. 30000 3222. 40
SEAL COAT, 2 | | |
0020 405-05518 2207.000 n2 | 1. 20000 2648. 40| 1. 20000 2648. 40| 1. 35000 2979. 45
ASPHALT FOR PRI ME COAT | | [
0021 406- 05521 3027.000 n2 | 0. 10000 302. 70| 0. 10000 302.70 0. 15000 454. 05
ASPHALT FOR TACK CQOAT | |
0022 601-01700 1.000 EACH| 1680. 00000 1680. 00| 1600. 00000 1600. 00 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | [
0023 601- 06854 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00 2200. 00000 4400. 00
GUARDRAI L, W BEAM NESTED | |
0024 601-94689 3.000 EACH 2100. 00000 6300. 00| 2100. 00000 6300. 00 2300. 00000 6900. 00
GUARDRAI L END TREATMENT, OS | |
0025 601-97774 1.000 EACH 1000. 00000 1000. 00| 700. 00000 700. 00 1100. 00000 1100. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE | |

0026 601- 99105 91.440 m | 31. 50000 2880. 36| 31. 00000 2834. 64 32. 50000 2971. 80

0027 615- 06490 10. 000 EACH| 100. 00000 1000. 00| 140. 00000 1400. 00 115. 00000 1150. 00
RIGHT OF WAY MARKER | |

0028 615- 06505 2.000 EACH 220. 00000 440. 00| 480. 00000 960. 00 475. 00000 950. 00
MONUMENT, B |

0029 615- 06510 1.000 EACH 100. 00000 100. 00| 370. 00000 370. 00 450. 00000 450. 00
MONUMENT, C | |

0030 616- 02320 409.000 n2 | 1. 70000 695. 30| 2. 20000 899. 80 4.20000 1717. 80
GEOTEXTI LES |

0031 616- 06405 223.000 My | 20. 00000 4460. 00| 28. 00000 6244. 00 23. 00000 5129. 00
Rl PRAP, REVETMENT | |

0032 621- 01004 2.000 EACH 375. 00000 750. 00| 440. 00000 880. 00 400. 00000 800. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |

I
I
I
I
I
I
I
|
I
I
I
GUARDRAI L, W BEAM 1.905 m SPACI NG | [ I
I
I
I
I
I
|
I
I
I
|
SEEDI NG | I [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1817530 | (3) 35-1212938
| JOHANSON COVPANY | NC. | Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 02363 1805.000 n2 | 0. 45000 812. 25| 0. 41000 740. 05| 0. 45000 812. 25
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621- 06548 2.000 kg | 56. 00000 112. 00| 55. 00000 110. 00| 57. 00000 114. 00
SEED M XTURE, CV | | [
0035 621- 06559 1805.000 n2 | 0. 50000 902. 50| 0. 49000 884. 45| 1. 10000 1985. 50
MULCHED SEEDI NG R | | [
0036 621- 06567 14.000 kL | 0. 55000 7.70| 0. 55000 7.70| 0. 65000 9.10
WATER | [ |
0037 621-06574 797.000 n2 | 4. 20000 3347. 40| 4,12000 3283. 64| 5. 50000 4383. 50
SODDI NG | | |
0038 702-93722 17.000 nB8 | 350. 00000 5950. 00| 520. 00000 8840. 00| 630. 00000 10710. 00
CONCRETE, C | | |
0039 702- 94656 48.000 n8 | 430. 00000 20640. 00| 270. 00000 12960. 00| 240. 00000 11520. 00
CONCRETE, B | | |
0040 703-51030 4430.000 kg | 1. 10000 4873. 00| 1. 50000 6645. 00| 1. 50000 6645. 00
REI NFORCI NG STEEL | |
0041 714-03606 16.600 m | 6200. 00000 102920. 00| 3220. 00000 53452. 00| 8000. 00000 132800. 00

CULVERT, PRECAST BOX, REI NFORCED | [ I
CONCRETE, 3600 mm x 3600 mm | |

0042 715- 05048 24.000 m | 19. 00000 456. 00| 16. 00000 384. 00| 17. 00000 408. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0043 715- 05169 31.500 m | 55. 00000 1732. 50| 50. 00000 1575. 00| 90. 00000 2835. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0044 715- 46005 4.000 EACH 200. 00000 800. 00| 150. 00000 600. 00| 195. 00000 780. 00
Pl PE END SECTION, 375 mm | | |

0045 719- 35020 15.000 m | 28. 00000 420. 00| 40. 00000 600. 00| 37. 00000 555. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
150 mm | [ |

0046 719- 35025 15.000 m | 30. 00000 450. 00| 44. 00000 660. 00| 42. 00000 630. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 nm | [ |

0047 801- 04308 8.000 EACH 80. 00000 640. 00| 79. 00000 632. 00| 95. 00000 760. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0048 801- 06605 8.000 EACH 50. 00000 400. 00| 48. 00000 384. 00| 65. 00000 520. 00
BARRI CADE, I11A | | |

0049 801- 06625 27.000 EACH 47.00000 1269. 00| 46. 00000 1242. 00| 55. 00000 1485. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0050 801- 06640 8.000 EACH 60. 00000 480. 00| 57. 00000 456. 00| 75. 00000 600. 00
CONSTRUCTI ON SIGN, A | | |

0051 801-06775 LUMP| 2500. 00000 2500. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1817530 | (3) 35-1212938
| JOHANSON COVPANY | NC. | Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 802-02489 3.500 m | 25. 00000 87. 50| 22. 95000 80. 33| 25. 00000 87.50
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0053 808-06712 75.000 m | 0. 80000 60. 00| 0. 60000 45. 00| 0. 65000 48. 75
LI NE, PAI NT, BROKEN, YELLOW 100 mm | |
0054 808-06713 588.000 m | 0. 80000 470. 40| 0. 60000 352. 80| 0. 65000 382. 20
LINE, PAINT, SOLID, WH TE, 100 nm |
0055 808-06714 177.000 m | 0. 80000 141. 60| 0. 60000 106. 20| 0. 65000 115. 05

LINE, PAINT, SCLID, YELLOW 100 nm |

SECTI ON TOTALS |

CONTRACT TOTALS [

|
$  289,107.76]

$ 289, 107. 76|

$ 360, 137. 86|

$ 366, 706. 75

$ 366, 706. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1489621 | (5) 35-1339168 | (6) 35-1817574
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

|
1200. 00000 7200. 00| 721.08000 4326. 48| 2100. 00000 12600. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP| 1500. 00000 1500. 00| 1551. 12000 1551. 12| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  20000. 00000 20000.00]  19457. 65000 19457.65|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUVP| 8000. 00000 8000. 00| 925. 23000 925. 23 8000. 00000 8000. 00
CLEARI NG RI GHT OF VAY |

0005 202-51330 LUMP|  20000. 00000 20000. 00|  50168. 30000 50168.30|  28375. 00000 28375. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 60820 364.000 n2 | 5. 00000 1820. 00| 6. 64000 2416. 96| 10. 00000 3640. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 930.000 n8 | 40. 00000 37200. 00| 21. 89000 20357. 70| 18. 00000 16740. 00
EXCAVATI ON,  COMMON | | |

0008 203- 02045 800.000 n8 | 5. 00000 4000. 00| 9. 79000 7832. 00| 15. 00000 12000. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0009 203- 02070 135.000 n8 | 20. 00000 2700. 00| 20. 07000 2709. 45| 26. 00000 3510. 00
BORROW | | |

0010 205- 02232 246.000 n8 | 25. 00000 6150. 00| 19. 02000 4678. 92| 20. 00000 4920. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |

0011 205- 06937 177.000 m | 5. 92000 1047. 84 5. 92000 1047. 84| 9. 00000 1593. 00
TEMPORARY SI LT FENCE | | |

0012 211- 02060 5.000 18 | 35. 00000 175. 00| 77. 20000 386. 00| 68. 00000 340. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 213-52830 245.200 n8 | 90. 00000 22068. 00| 45. 45000 11144. 34| 65. 00000 15938. 00
FLOMBLE MORTAR | |

0014 303- 52308 284.000 My | 30. 00000 8520. 00| 20. 69000 5875. 96| 24. 00000 6816. 00
COVPACTED AGGREGATE, O, 53 | | |

0015 402- 05468 655.000 My | 35. 25000 23088. 75| 35. 25000 23088. 75| 40. 00000 26200. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 217.000 My | 37. 00000 8029. 00| 37. 00000 8029. 00| 75. 00000 16275. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 118.000 My | 47. 00000 5546. 00| 47. 00000 5546. 00| 80. 00000 9440. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 402- 05481 109.000 My | 45. 00000 4905. 00| 45. 00000 4905. 00| 80. 00000 8720. 00
HVA BASE 25.0 mm SHOULDER | | |

0019 404- 05511 608.000 n2 | 5. 00000 3040. 00| 5. 00000 3040. 00| 0. 50000 304. 00

I I

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 220 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 377,747. 60 RQUTE : SR 10
CALL ORDER . 220 CONTRACT I D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1489621 | (5) 35-1339168 | (6) 35-1817574
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 405-05518 2207.000 n2 | 1. 20000 2648. 40| 1. 20000 2648. 40| 1. 00000 2207. 00
ASPHALT FOR PRI VE COAT | | |
0021 406- 05521 3027.000 n2 | 0. 10000 302. 70| 0. 10000 302. 70| 0. 50000 1513. 50
ASPHALT FOR TACK COAT | | [
0022 601-01700 1.000 EACH| 1600. 00000 1600. 00| 1675. 00000 1675. 00| 1926. 25000 1926. 25
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601- 06854 2.000 EACH 2000. 00000 4000. 00| 1975. 00000 3950. 00| 2271. 25000 4542. 50
GUARDRAI L, W BEAM NESTED | | |
0024 601-94689 3.000 EACH 2100. 00000 6300. 00| 2075. 00000 6225. 00| 2386. 25000 7158. 75
GUARDRAI L END TREATMENT, OS | | |
0025 601-97774 1.000 EACH 700. 00000 700. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0026 601-99105 91.440 m | 31. 00000 2834. 64| 30. 25000 2766. 06| 34. 78000 3180. 28
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 615- 06490 10. 000 EACH| 130. 00000 1300. 00| 130. 00000 1300. 00| 200. 00000 2000. 00
R GHT OF WAY MARKER | | [
0028 615- 06505 2.000 EACH 480. 00000 960. 00| 108. 00000 216. 00| 511. 75000 1023. 50
MONUMENT, B | | |
0029 615- 06510 1.000 EACH 370. 00000 370. 00| 108. 00000 108. 00| 525. 00000 525. 00
MONUMENT, C | | |
0030 616- 02320 409.000 n2 | 3. 00000 1227. 00| 4., 24000 1734. 16| 4. 00000 1636. 00
GEOTEXTI LES | | [
0031 616- 06405 223.000 My | 30. 00000 6690. 00| 26. 72000 5958. 56| 35. 00000 7805. 00
R PRAP, REVETMENT | | |
0032 621-01004 2.000 EACH 375. 00000 750. 00| 375. 00000 750. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 02363 1805.000 n2 | 0. 41000 740. 05| 0. 41000 740. 05| 1. 00000 1805. 00
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621- 06548 2.000 kg | 55. 00000 110. 00| 55. 00000 110. 00| 250. 00000 500. 00
SEED M XTURE, CV | | |
0035 621- 06559 1805.000 n2 | 0. 49000 884. 45| 0. 49000 884. 45| 1. 00000 1805. 00
MULCHED SEEDI NG R | | [
0036 621- 06567 14.000 kL | 0. 55000 7.70| 0. 55000 7.70| 100. 00000 1400. 00
WATER | | |
0037 621-06574 797.000 n2 | 4. 12000 3283. 64| 4.12000 3283. 64| 6. 00000 4782. 00
SODDI NG | | [
0038 702-93722 17.000 n8 | 520. 00000 8840. 00| 1056. 98000 17968. 66| 976. 00000 16592. 00

CONCRETE, C [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/23/02
PAGE : 220 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 377, 747. 60 ROUTE : SR 10
CALL ORDER : 220 CONTRACT 1D : R -25849-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/15/02 10:00 AM Dl STRI CT : LAPORTE DI STRI CT
SET- AS| DE :
| (4) 35-1489621 | (5) 35-1339168 | (6) 35-1817574
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0039 702- 94656 48.000 n8 | 270. 00000 12960. 00| 1012. 34000 48592. 32| 500. 00000 24000. 00
CONCRETE, B [ | [
0040 703-51030 4430.000 kg | 1. 50000 6645. 00| 1. 29000 5714. 70| 1. 85000 8195. 50
REI NFORCI NG STEEL [ | |
0041 714- 03606 16.600 m | 9040. 00000 150064. 00| 7065. 34000 117284. 64| 6464. 00000 107302. 40
CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 3600 mm x 3600 mm | | |
0042 715-05048 24.000 m | 16. 00000 384. 00| 69. 01000 1656. 24| 38. 00000 912. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0043 715- 05169 31.500 m | 80. 00000 2520. 00| 83. 80000 2639. 70| 115. 00000 3622. 50
PI PE, TYPE 3, C RCULAR 375 mm | | |
0044 715-46005 4.000 EACH 300. 00000 1200. 00| 533. 03000 2132. 12| 350. 00000 1400. 00
Pl PE END SECTION, 375 mm | | |
0045 719- 35020 15.000 m | 40. 00000 600. 00| 33. 17000 497. 55| 55. 00000 825. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
150 nm | |
0046 719- 35025 15.000 m | 45, 00000 675. 00| 33. 67000 505. 05| 55. 00000 825. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 nm | | |
0047 801- 04308 8.000 EACH 199. 00000 1592. 00| 199. 00000 1592. 00| 238. 80000 1910. 40
ROAD CLOSURE S| GN ASSEMBLY | [ |
0048 801- 06605 8.000 EACH 70. 00000 560. 00| 70. 00000 560. 00| 84. 00000 672. 00
BARRI CADE, I11A | | |
0049 801- 06625 27.000 EACH 75. 00000 2025. 00| 75. 00000 2025. 00| 90. 00000 2430. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 8.000 EACH 50. 00000 400. 00| 50. 00000 400. 00| 68. 00000 544. 00
CONSTRUCTI ON SI GN, A [ | |
0051 801-06775 LUWP| 150. 00000 150. 00| 1330. 02000 1330. 02| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0052 802- 02489 3.500 m | 28. 80000 100. 80| 28. 80000 100. 80| 35. 00000 122.50
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0053 808-06712 75.000 m | 0. 60000 45, 00| 0. 60000 45, 00| 1. 00000 75. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0054 808- 06713 588.000 m | 0. 60000 352. 80| 0. 60000 352. 80| 1. 00000 588. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0055 808- 06714 177.000 m | 0. 60000 106. 20| 0. 60000 106. 20| 1. 00000 177. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
SECTI ON TOTALS | $ 408, 917. 97| $ 414, 649. 22| $ 423,514.08
CONTRACT TOTALS [ $ 408, 917. 97| $ 414, 649. 22| $ 423,514.08




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 250 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 254, 941. 14 ROUTE : 450W; OLD US 30
CALL ORDER : 250 CONTRACT ID : R -25948-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : | N47004
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1120685 WALSH & KELLY, |INC $ 194, 695. 83 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 221, 933. 23 113. 9897%
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 2.000 MOS | 1500. 00000 3000. 00| 1475. 00000 2950. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 500. 00000 500. 00| 475. 00000 475. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 9700. 00000 9700.00]  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 1014.800 n2 | 2. 50000 2537. 00| 6. 00000 6088. 80|
SURFACE M LLI NG, ASPHALT | | |
0005 303- 04075 217.400 My | 13. 00000 2826. 20| 35. 00000 7609. 00|
COVPACTED AGGREGATE, O, 73 | | |
0007 305- 05204 304.300 My | 25. 00000 7607. 50| 60. 00000 18258. 00|
HVA FOR PATCHI NG | | |
0008 402- 05474 2744.000 My | 30. 00000 82320. 00| 30. 95000 84926. 80|
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0009 402- 05477 1960.000 My | 34. 75000 68110. 00| 35. 50000 69580. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0010 406- 05520 14.900 My | 250. 00000 3725. 00| 275. 00000 4097. 50|
ASPHALT FOR TACK COAT | | |
0012 610- 05527 94.600 My | 50. 00000 4730. 00| 50. 00000 4730. 00|
HVA FOR APPROACHES | | |
0014 621- 06570 97.400 n8 | 25. 00000 2435. 00| 60. 00000 5844. 00|
TOP SO L | | |
0015 801- 06640 17.000 EACH| 50. 00000 850. 00| 50. 00000 850. 00|
CONSTRUCTI ON SIGN, A | | |
0016 801- 06775 LUMP| 1500. 00000 1500. 00| 1200. 00000 1200. 00|
MAI NTAI NI NG TRAFFI C | |
0017 808- 04298 5.000 EACH| 250. 00000 250. 00000 1250. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R) |

I
1250. 00|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 250 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 254,941. 14 ROUTE : 450W; QLD US 30
CALL ORDER . 250 CONTRACT ID : R -25948-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 621-01004 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621- 06560 2706.400 n2 | 0. 75000 2029. 80| 0. 75000 2029. 80|
MULCHED SEEDI NG U | | |
0021 808- 75297 8.600 m | 13. 12000 112. 83| 13. 12000 112. 83|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0022 202-60822 67.000 n2 | 5. 00000 335. 00| 12. 00000 804. 00|
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0023 808- 75245 550.000 m | 1. 05000 577. 50| 1. 05000 577. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 194, 695. 83| $ 221, 933. 23|
__________________________________________ o
CONTRACT TOTALS | $ 194, 695. 83| $ 221, 933. 23|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 260 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 123, 818. 83 ROUTE :
CALL ORDER : 260 CONTRACT ID : R -25949-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : | N47012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1120685 VALSH & KELLY, |INC $ 88, 342. 56 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 100, 410. 00 113. 6598%
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 2.000 MOS | 1500. 00000 3000. 00| 1475. 00000 2950. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 400. 00000 400. 00| 475. 00000 475. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 4400. 00000 4400. 00| 8000. 00000 8000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 599.000 n2 | 3. 00000 1797. 00| 4. 00000 2396. 00|
SURFACE M LLI NG, ASPHALT | | |
0006 305- 05204 105.500 My | 25. 00000 2637. 50| 65. 00000 6857. 50|
HVA FOR PATCHI NG | | |
0007 402- 05474 1077.600 My | 32. 00000 34483. 20| 29. 95000 32274. 12|
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0008 402- 05477 769.700 My | 35. 40000 27247. 38| 35. 35000 27208. 90|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 406- 05520 6.000 My | 250. 00000 1500. 00| 255. 00000 1530. 00|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 153.100 My | 45. 00000 6889. 50| 45. 00000 6889. 50|
HVA FOR APPROACHES | | |
0012 621- 06570 59.000 n8 | 25. 00000 1475. 00| 70. 00000 4130. 00|
TOP SO L | | |
0013 801- 06640 12.000 EACH| 51. 00000 612. 00| 53. 00000 636. 00|
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP| 800. 00000 800. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 808- 04298 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0016 621- 06560 1572.200 n2 | 0. 90000 1414. 98| 0. 90000 1414. 98|

MJLCHED SEEDI NG U |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 260 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 123, 818. 83 ROUTE :
CALL ORDER . 260 CONTRACT ID : R -25949-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0017 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0018 303- 04075 21.800 My | 20. 00000 436. 00| 110. 00000 2398. 00|
COMPACTED AGGREGATE, O 73 | | |
SECTI ON TOTALS | $ 88, 342. 56| $ 100, 410. 00|
__________________________________________ o
CONTRACT TOTALS | $ 88, 342. 56| $ 100, 410. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 34, 597. 62 ROUTE : 62
CALL ORDER . 280 CONTRACT ID : R -26072-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 06/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 01230AB
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1757738 NAAS & SONS | NC. $ 12, 585. 96 100. 0000%
2 35-1582525 Al GNER JERRY CONSTRUCTI ON $ 18, 567. 70 147. 5270%
3 35-1951012 RUHE DRAI NAGE & EXCAVATING, | NC. | RREGULAR BI D $ 26, 489. 29 210. 4669%
4 35-1284120 KOBERSTEI N TRUCKI NG $ 30, 158. 96 239. 6238%
| (1) 35-1757738 | (2) 35-1582525 | (3) 35-1951012
| NAAS & SONS | NC. | A'GNER JERRY CONSTRUCTI ON | RUHE DRAI NAGE & EXCAVATI NG
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TION, ROMOVE BUI LDI NGS AND FOUNDATI ON
I | |
0001 202- 03000 LUMP| 5000. 00000 5000. 00| 6750. 00000 6750. 00| 9344. 00000 9344. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 137 | [ |
0002 202- 03000 LUMP| 6300. 00000 6300. 00| 6900. 00000 6900.00]  11408. 00000 11408. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 144 | [ |
0003 621- 01004 1.000 EACH 1275. 00000 1275. 00| 800. 00000 800. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 1.361 My | 1. 00000 1. 36| 700. 00000 952. 70| 354. 89000 483. 01
FERTI LI ZER | | |
0005 621- 06554 285.000 kg | 0. 01000 2. 85| 4.00000 1140. 00| 7. 73000 2203. 05
SEED M XTURE, U | | |
0006 621- 06565 6.750 My | 1. 00000 6. 75| 300. 00000 2025. 00| 377. 96000 2551. 23
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 12, 585. 96| $ 18, 567. 70| $ 26, 489. 29
------------------------------------------ P

CONTRACT TOTALS | $ 12, 585. 96| $ 18, 567. 70| $ 26, 489. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 280 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 34, 597. 62 ROUTE : 62
CALL ORDER . 280 CONTRACT ID : R -26072-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1284120 | |
| KOBERSTEI N TRUCKI NG | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, ROMOVE BUI LDI NGS AND FOUNDATI ON
I I |
0001 202-03000 LUWP| 9516. 00000 9516. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 137 | | |
0002 202- 03000 LUWP| 13434. 00000 13434. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 144 | [ [
0003 621-01004 1.000 EACH 726. 00000 726. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 1.361 My | 583. 00000 793. 46| |
FERTI LI ZER | | |
0005 621- 06554 285.000 kg | 8. 50000 2422. 50| |
SEED M XTURE, U | | |
0006 621- 06565 6.750 My | 484. 00000 3267. 00| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 30, 158. 96| [
__________________________________________ S )

CONTRACT TOTALS | $ 30, 158. 96|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 49, 250. 09 ROUTE : SR 135
CALL ORDER . 290 CONTRACT ID: R -26076-A COUNTI ES : WASH NGTON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 04/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 141100M
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1874009 HAUER EXCAVATI NG $ 19, 930. 61 100. 0000%
2 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $ 22, 600. 00 113. 3934%
3 35-2036607 VUCKSON, R L. EXCAVATING | NC $ 27,592. 78 138. 4442%
4  35-1910216 BARKS & FERREE CONSTRUCTI ON $ 31, 365. 69 157. 3744%
| (1) 35-1874009 | (2) 35-1004746 | (3) 35-2036607
| HAUER EXCAVATI NG | TEMPLE & TEMPLE EXCAVATING | VUCKSON, R L. EXCAVATING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I | I
0001 202- 03000 LUMP| 7650. 00000 7650. 00| 9900. 00000 9900. 00| 6950. 00000 6950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 I I I
0002 202- 03000 LUMP| 7650. 00000 7650. 00| 6891. 81000 6891. 81| 7200. 00000 7200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 6 I I I
0003 202- 03135 168.150 n2 | 13. 68000 2300. 29| 23. 75000 3993. 56| 46. 50000 7818. 98
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | [ |
0004 621-01004 1.000 EACH 350. 00000 350. 00| 400. 00000 400. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0005 621- 06545 1.357 My | 260. 00000 352. 82| 125. 00000 169. 63| 400. 00000 542. 80
FERTI LI ZER | | |
0006 621- 06554 285.000 kg | 2. 75000 783. 75| 2. 00000 570. 00| 6. 60000 1881. 00
SEED M XTURE, U | | |
0007 621- 06565 6.750 My | 125. 00000 843. 75| 100. 00000 675. 00| 400. 00000 2700. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 19, 930. 61| $ 22, 600. 00| $ 27,592. 78
------------------------------------------ ey

CONTRACT TOTALS | $ 19, 930. 61| $ 22, 600. 00| $ 27,592. 78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 49, 250. 09 ROUTE : SR 135
CALL ORDER . 290 CONTRACT ID: R -26076-A COUNTI ES : WASH NGTON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1910216 | |
| BARKS & FERREE CONSTRUCTI ON | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I I I
0001 202-03000 LUWP| 9363. 30000 9363. 30| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 38 | I |
0002 202- 03000 LUWP| 9363. 30000 9363. 30| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 I I I
0003 202- 03135 168.150 n2 | 19. 36000 3255. 38| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0004 621-01004 1. 000 EACH 3500. 00000 3500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.357 My | 530. 00000 719. 21| |
FERTI LI ZER | | [
0006 621- 06554 285.000 kg | 7. 70000 2194. 50| |
SEED M XTURE, U | [ [
0007 621- 06565 6.750 My | 440. 00000 2970. 00| |
MULCHI NG MATERI AL [ [ [
SECTI ON TOTALS | $ 31, 365. 69| |
__________________________________________ o
CONTRACT TOTALS | $ 31, 365. 69| |







